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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
                The 'issued by' organization has changed from  
                                AFGHANISTAN ENGINEER DISTRICT 
                                US ARMY CORPS OF ENGINEERS 
                                KABUL 
                                APO AE  09356 
                                 to  
                                AFGHANISTAN DISTRICT NORTH (AEN) 
                                US ARMY CORPS OF ENGINEERS 
                                OPERATION ENDURING FREEDOM 
                                APO AE  09356 
                                  
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
The following have been modified:  
              
Item No.              Description                                                         Qty       Unit               Price     
              
 
For purposes of price evaluation only, assume all Square Meter (SM) pricing is for 1000 SMs. 
 
BASE PERIOD 
 
UXO/Mine Clearance 
0001                  Services for survey, clearance, and         1  LS   $16,000,000.00 

certify mine and UXO clearing,                                                       NOT TO EXCEED 
Afghanistan Engineer District Area  
of Operation.  All work shall be  
performed in accordance with the  
attached Performance Work Statement. 
Period of Performance: 1 Year from Award 

 
000101              Site Survey report and Battle  

 Area Clearance (square meter rate), 
                   and the Certificate of Clearance; 
 at sites other than within a one kilometer 
 radius of  Kabul, Bagram, Jalalabad, or  
 Kandahar Air Field.  Does not include Remote  
 Sites by definition               1000  SM $_____________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
000102 Site Survey report and Demining  

 (square meter rate) at sites other than  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, 
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                    and the Certificate of Clearance                           1000  SM $______________ 
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
000103 Site Survey report and Battle Area  

 Clearance (square meter rate) at sites  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, to include  
 former/existing  military bases and the Certificate 
 of Clearance (PWS Paragraph 1.9, 1.10, and 1.12) 1000  SM $______________ 
  

000104 Site Survey report and Demining  
 (square meter rate) at sites within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field,  
                   to include former/existing military bases  
                   and the Certificate of Clearance   1000 SM $_______________ 

 (PWS Paragraph 1.9, 1.11, and 1.12) 
 
 
 
 
000105 Site Survey report and Battle Area  

 Clearance (square meter rate) at Remote  
 Sites and the Certificate of Clearance         1000 SM $_______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
000106 Site Survey report and Demining  

 (square meter rate) at Remote Sites  
 over 100 kilometers from closest ISAF location  
                   and the Certificate of Clearance  1000 SM $_______________ 
                   (PWS Paragraph 1.9, 1.11, and 1.12)                                
                                                                                                                             

000107 Explosive Ordnance Disposal Service  
 (Daily Rate) for any area that does not 
 constitute a need for full Demining or  
 Battle Area Clearance. However, requires   1 Per Day $___________ 
 an EOD-qualified person on site 

(PWS Paragraph 1.1.3) 
 

000108 Additional Security Teams as required or  
Determined (PWS Paragraph 1.1.4)                 1          Per Day $___________ 
  

000109 Additional Use of Equipment, as needed, for 
areas that require mechanical assets other than those 
assigned to normal clearing teams             1        Per Day $___________           

                          (PWS Paragraph 1.1.5)                                                     
 
000110 Transportation of USACE Personnel in  
 Support of Contract  (PWS Paragraph 1.16)      1  Per Day $___________ 
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Total for Base Year:                                                                                   $________________________ 
(Includes all items 000101- 000109)     
 
 OPTION YEAR 1 
 
UXO/Mine Clearance                                                               
1000                  Services for survey, clearance, and          1 LS  $16,000,000.00 

certify mine and UXO clearing,                                                      NOT TO EXCEED 
Afghanistan Engineer District Area  
of Operation.  All work shall be  
performed in accordance with the  
attached Performance Work Statement. 
Period of Performance: 1 Year from Award of Option 

 
100001 Site Survey report and Battle  

 Area Clearance (square meter rate), 
                    and the Certificate of Clearance; 
 at sites other than within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field; 
                    Does not include Remote Sites by definition.      1000  SM $______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
100002 Site Survey report and Demining  

 (square meter rate) at sites other than  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar  Air Field, and  
 the Certificate of Clearance  1000 SM $______________ 
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
100003 Site Survey report and Battle Area  

 Clearance (square meter rate) at sites  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar  Air Field, to include 
 former/existing military bases, and the  
 Certificate of Clearance  1000 SM $______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 
 

100004 Site Survey report and Demining  
 (square meter rate) at sites within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field,  
                    to include former/existing military bases,  
 and the Certificate of Clearance     1000 SM $______________ 

 (PWS Paragraph 1.9, 1.11, and 1.12) 
 
100005 Site Survey report and Battle Area  

 Clearance (square meter rate) at remote  
 Sites, and the Certificate of Clearance     1000 SM $______________ 

 (PWS Paragraph 1.9, 1.10, and 1.12) 
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100006 Site Survey report and Demining  

 (square meter rate) at remote sites  
 over 100 kilometers from closest ISAF 
 location, and the Certificate of Clearance  1000 SM $______________ 
                   (PWS Paragraph 1.9, 1.11, and 1.12)              

 
100007 Explosive Ordnance Disposal Service  

 (Daily Rate) for any area that does not 
 constitute a need for full Demining or  
 Battle Area Clearance. However, requires    
 an EOD-qualified person on site 1 1 Per Day $___________ 

(PWS Paragraph 1.1.3) 
 
100008 Additional Security Teams as required or  

Determined (PWS Paragraph 1.1.4) 1 Per Day $___________ 
 
100009 Additional Use of Equipment as needed for 

Areas that require mechanical assets other than  
Assigned to normal clearing teams  1 Per Day $___________ 
(PWS Paragraph 1.1.5)                 

 
100010 Transportation of USACE Personnel in  
 Support of Contract (PWS Paragraph 1.16)  1 Per Day $___________ 
         
Total for Option Year 1:                                                                            $________________________                             
(Includes all items 100001- 100009)     
 
OPTION YEAR 2 
 
UXO/Mine Clearance                                                               
2000                  Services for survey, clearance, and            1 LS $16,000,000.00 

certify mine and UXO clearing,                                                   NOT TO EXCEED 
Afghanistan Engineer District Area  
of Operation.  All work shall be  
performed in accordance with the  
attached Performance Work Statement. 
Period of Performance: 1 Year from Award of Option 

             
200001 Site Survey report and Battle  

 Area Clearance (square meter rate), 
                    and the Certificate of Clearance; 
 at sites other than within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field; 
                   Does not include Remote Sites by definition 1000 SM $______________ 
                   (PWS Paragraph 1.9, 1.10, and 1.12) 

 
200002 Site Survey report and Demining  

 (square meter rate) at sites other than  
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 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, and the 
 Certificate of Clearance    1000  SM $______________ 
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
200003 Site Survey report and Battle Area  

 Clearance (square meter rate) at sites  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, to include 
 former/existing military bases, and the  
 Certificate of Clearance 1000 SM $______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 
 

200004 Site Survey report and Demining  
 (square meter rate) at sites within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field,  
                    to include former/existing military bases, 
 and the Certificate of Clearance          1000 SM $______________  

 (PWS Paragraph 1.9, 1.11, and 1.12) 
 
200005 Site Survey report and Battle Area  

 Clearance (square meter rate) at remote  
 Sites, and the Certificate of Clearance         1000 SM $_____________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
200006 Site Survey report and Demining  

 (square meter rate) at remote sites  
 over 100 kilometers from closest ISAF location,  
                   and the Certificate of Clearance   1000 SM $_____________ 
                   (PWS Paragraph 1.9, 1.11, and 1.12)   
 

200007 Explosive Ordnance Disposal Service  
 (Daily Rate) for any area that does not 
 constitute a need for full Demining or  
 Battle Area Clearance. However, requires    
 an EOD-qualified person on site  1 Per Day $___________ 

(PWS Paragraph 1.1.3) 
 

200008 Additional Security Teams as required or  
Determined (PWS Paragraph 1.1.4)  1 Per Day $___________ 

 
200009 Additional Use of Equipment as needed for 

Areas that require mechanical assets other than  
Assigned to normal clearing teams  1  Per Day $___________ 
(PWS Paragraph 1.1.5)      

 
200010 Transportation of USACE Personnel in Support 
 of Contract (PWS Paragraph 1.16)  1  Per Day $___________ 
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Total for Option Year 2:                                                                         $__________________________ 
(Includes all items 200001- 200009)     
 
 
TOTAL PROPOSAL PRICE:                                                               $__________________________ 
 
 
CONTRACT MINIMUM/MAXIMUM AMOUNTS:  Pursuant to FAR 52.216-22(b), the maximum 
ceiling amount for this contract is $48,000,000 and the minimum amount is $10,000 for the life of the 
contract.  NAICS CODE: 562910 –Remediation Services. 
  
 
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
 
The following have been modified:  
         

STATEMENT OF WORK 
Services Contract 

Mine and UXO Clearance 
Afghanistan Engineer District  

Area of Operations 
 
1.0 General 
 
1.1 The contractor shall provide all labor, equipment and materials needed to clear various sites located 
within Afghanistan of mines and/or unexploded ordnances (UXO). The contractor shall have all labor, 
equipment and materials in country and be able to provide continuous work on multiple sites 
simultaneously.  All activities shall be conducted in accordance with the International Mine Action 
Standards (IMAS), Afghanistan Mine Action Standards (AMAS), Department of Defense Safety 
Standards (DoD) and US Army Corps of Engineers Standards (USACE).  The contractor shall be fully 
accredited by the United Nations Mine Action Coordination Center of Afghanistan (UNMACCA) and the 
Afghan Mine Action Authority.  Operational accreditation from the UNMACCA must be in place before 
implementation of demining activities.  The contractor will also be registered with the Afghanistan 
Government for mine and UXO clearance services. The contractor shall provide proof of accreditation to 
the U.S. Army Corps of Engineer (USACE). 
 
1.2 The contractor shall have available in country or onsite required armored mechanical equipment such 
as armored front-end loaders, excavator, rolling capability, and personnel carriers.  Other such equipment 
will in include, but not be limited to, mine labs detector, broad large loop detector, and Schoenstadt 
detector capable of detection down to a minimum of 1 meter in depth. The contractor shall have also in 
country or onsite trained manual de-miners, mine detection dogs and handlers, qualified medics, certified 
EOD personnel, and other ancillary support as required to complete the Task Orders in accordance with 
IMAS,  AMAS and DoD standards. The contractor is free to select the most cost effective means and 
methods of clearance as long as the work is executed in accordance with the IMAS, AMAS and DoD 
standards and meets the standards provided by the US Army Corps of Engineer. The contractor is 
responsible for providing qualified workers, supervision, quality control, and safety personnel to execute 
the work in accordance with IMAS, AMAS and USACE standards. Proof of employee qualifications shall 
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be submitted to USACE prior to commencement of clearance. 
 
1.3 It is the Contractor’s responsibility to be aware of the risk associated with encountering mines and 
UXO’s and take all actions necessary to assure a safe work environment during the execution of this 
contract. The Contractor assumes the risk of any and all personal injury, property damage or other 
liability arising out of and resulting from any Contractor action hereunder.  Contractor will report all 
incidents immediately to the GDA.  Initial report will be by phone or email.  A written report will follow. 
 
1.4 The contractor shall comply with all pertinent provisions of the most current version of U.S. Army 
Corps of Engineers Safety and Health Requirements Manual, EM385-1-1, in effect on the date of the 
solicitation. The contractor shall prepare and submit an acceptable Accident Prevention Plan (APP) and 
Activity Hazard Analysis (AHA) in accordance with Appendix A and Section 01.A.13 of the EM385-1-1 
manual. Personnel that are knowledgeable in de-mining and UXO operations shall prepare the AHAs, 
APP’s UXO Work and Safety Plan. An AHA and APP will be prepared for each definable feature of 
work required under this contract. A UXO work and safety plan shall be submitted for review and 
accepted by the Corps of Engineer before work begins with each task order.  
 
1.5 A temporary perimeter fence or equivalent means of denial will be installed to completely close off 
the work area at the site. The temporary fence or equivalent shall be a standard design in accordance with 
IMAS standards to deny unauthorized entry to the site while work is in progress. The contractor shall first 
clear the area required for the installation of the fence prior to starting the remainder of the site clearance. 
The contractor shall record the exact location of the fence line using GPS coordinates to show all changes 
in alignment. The contractor shall remove the fence from the site after the site clearance is completed. 
 
1.6 The contractor shall use the AMAS system of marking to distinguish between hazardous and cleared 
areas during the clearance operations. The contractor will submit the dimensions of the areas cleared and 
a copy of the clearance certificate to the UNMACCA for database entry and quality assurance stamping.  
The contractor will then ensure submittal of clearance report copies to the Afghanistan Mine Action 
Authority; clearance reports will be entered into the national database at the completion of the Task 
Order.  The final original copy of the stamped clearance report will be included in the clearance package 
and given to the USACE Contracting Officers Representative or his designee.  
 
1.7 Daily internal quality control checks must be documented and reports made available to USACE upon 
request. The contractor shall record by type all mines and UXO’s found during the clearance operations.  
All mines, sub-munitions (cluster munitions) will have detailed locations found (GPS Points).  A detailed 
site map showing the clearance progress shall be updated daily during the progress of work. All explosive 
ordnance found during the clearance operations shall be stored and disposed of in accordance with IMAS 
and AMAS standards. All scrap metal debris found during clearance operations are the responsibility of 
the contractor to remove and dispose of offsite. 
 
1.8 Areas within a one-kilometer radius of Kabul, Bagram, Jalalabad, or Kandahar Air Field, as well as 
former/existing military bases or installations, shall be considered to be heavily contaminated areas of 
UXO/Mines and construction debris and shall be weighted differently than other clearance areas in the 
country. 
 
1.9 Site Survey Report: Contractor will perform a technical survey of the site to include historical and 
topographical information, site map, photos, technical investigation, conclusions, and proposed clearance 
recommendations.  The report shall be comprehensive and submitted as a written report complete with 
drawings and exhibits. The contractor’s Site Survey Report must be prepared and certified by an 
individual with Level I EOD qualification or equivalent. The Report shall be coordinated with the United 
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Nations Mine Action Coordination Center of Afghanistan (UNMACA) and USACE prior to 
commencement of the clearance operations. Remote site location clearance is defined as a site located 
over 20 kilometers from the closest International Security Assistance Force (ISAF)/Afghan National 
Security Forces (ANSF) base for each location. 
  
1.10 Battle Area Clearance (BAC): This includes the systematic and controlled clearance of hazardous 
areas where the threat is known not to contain mines. The contractor will perform 100% surface clearance 
and subsurface clearance for UXO to a minimum depth of 1 meter or deeper if required to obtain the 
specified clearance certification.  If during BAC operations an emplaced minefield/mine line is 
discovered, the contractor shall promptly, before the condition is disturbed, stop work, and notify the 
UNMACCA and USACE’s Contracting Officer’s Representative (COR).  If an emplaced minefield/mine 
line is found during BAC, operations may be considered of differing site condition and the requirements 
of FAR 52.236-2 shall apply. When an emplaced minefield/ mine line is encountered at the site, the 
clearance operation will change from BAC to the higher de-mining standard for the remaining area to be 
cleared, and the differing site condition shall be addressed as a contract modification.  Remote site 
location clearance is defined as a site located over 20 kilometers from the closest ISAF/ANSF location. 
 
1.11 De-mining: This includes the systematic and controlled clearance of UXO and mine hazards. The 
contractor will perform 100% surface clearance and subsurface clearance to a minimum depth of 1 meter 
or deeper if required to obtain the specified clearance certification.  All activities shall be conducted in 
accordance with the International Mine Action Standards (IMAS) and Afghanistan Mine Action 
Standards (AMAS).  Minefield / mine line co-ordinates will be documented and reported to the 
Contracting Officers Representative (COR) and the UNMACCA to input into GIS.  Remote site location 
clearance is defined as a site located over 20 kilometers from the closest ISAF/ANSF location. 
 
1.12 Certificate of Clearance: The contractor shall provide USACE a letter indicating that the site is 
clear of mines and UXO and is available for construction operations to proceed. A clearance certificate 
copy will be sent to the USACE (COR) immediately following completion of work and the original will 
be sent to the UNMACCA for approval and certification stamping, then sent to the USACE COR or 
representative for data base entry. Although under IMAS and AMAS standards 13 centimeters is the 
minimum depth of clearance required, all current USACE contracts will be certified clear of UXO/Mine 
to a depth of 1 meter unless otherwise specified.  Any UXO/Mines subsequently found at 1 meter or less 
in depth after the completion certification is issued and site construction has begun will be disposed of by 
the contractor at no cost to the government, unless it is proven that the item was placed by a third party 
with malicious intent after the fact. 
 
1.13 Explosive Ordnance Disposal (EOD):  For areas that do not require Demining or Battle Area 
Clearance, the contractor shall be able to provide, onsite throughout the country of Afghanistan,  a 
qualified person who at a minimum holds a current EOD level 2 certification according to the 
International Mine Action Standards.  If the area does not pose a sufficient threat or hazard to constitute 
Demining or BAC operations, then the contractor may be tasked to provide this EOD services.  For this 
tasking, the contactor will provide an onsite consultant or spotter during the hours of any operation.  The 
contractor will also be responsible for providing a site leader, a trained field medic or physician, as well 
as one driver with vehicle.  Any MEC that is discovered will be recorded and then destroyed in 
accordance with AMAS and IMAS standards.  This work will be done on construction projects, surveying 
and mapping, and for digging. The contractor will refer to that site specific PWS for a detail description 
of the area or areas to be worked.    
 
1.14 Additional Security Teams for Remote or Hostile Areas: This section will be used for the 
addition of extra teams of Security.  If the area to be cleared is in extreme remote locations (over 100 
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kilometers from the closest ISAF location), where overnight operations are required and the need for 
additional security is required, the contractor will be required to allocate the necessary teams for this 
location.  If an area is to be considered hostile in such a way that the hostilities exceed the normal 
conditions of a contingency environment, then additional teams maybe added.  Examples of hostilities 
that exceed normal wartime conditions would be kidnapping of civilian personnel with the intent to kill or 
use for profit or bargaining, burning of equipment used for Demining/ UXO clearing, and the setting of 
improvise explosive devices around the clearance site with the intent to do harm or disrupt clearance 
activities.  If determined and agreed upon by the contractor and the US Army Corps of Engineers that 
these or anything in this nature is considered extreme hostile actions, then additional security team(s) may 
be used.  A security team consists of two vehicles and a 10 member team of armed personnel.  Additional 
teams of this matrixes maybe used or recommended by the contractor for the above situations.  USACE 
will use the most up to date military intelligence in order to check the validity of these requests.  Once the 
level of additional teams has been agreed upon by the US Army Corps of Engineers, the contractor may 
configure and deploy teams as deemed necessary in accordance with the most current situation.  
Additional security teams will be negotiated as part of the task order or added through a contract 
modification after consultation and agreement with the US Army Corps of Engineers. 
 
1.15 Additional Mechanical Equipment for BAC or Demining Task:  This section allows the 
contractor during the course of work to add additional equipment as needed to complete on time. If or at 
any time during the task order a differing on-site condition is found that requires the use of more 
equipment than what is currently on-site, then the line item will allow for multiple equipment assets to  be 
added to the task in order to assist in clearing successfully and on time. Additional equipment will be 
negotiated as part of the task order or added through a contract modification.  The Contracting Officers 
Representative or designated representative will physically view the area or specific situation before any 
contract modifications are issued, unless there are security restrictions in place.  
 
1.16  Transportation of USACE Personnel in Support of Contract: Upon receipt of written request by 
the Contracting Officer or the Contracting Officer’s Representative, with a minimum of five (5) days 
notice, the contractor shall provide security personnel and two (2) up-armored vehicles for land transport 
of USACE personnel in support of the contract.  Each vehicles will be supplied with an ECM in 
accordance with USFOR-A guidance.  Up-armored vehicles will meet the technical criteria shown below: 
 

1.16.1 Full armor ballistic standard protection (all armoring completed by experienced 
technicians and a Certificate of Compliance provided along with certificates of material 
testing), Level B6 (NIJIV), for body armor and glass, with additional protective measures: 

 
1) Explosive proof gas tank 
2) Radiator protection/guard 
3) Battery protection 
4) 3MM armored steel floor and roof 
5) Full-fire wall protection kit 
6) Ballistic glass at Level B6 (NIJIV) and feature low spall shielding and multiple impact 

protection 
7) Rear bulkhead with view glass and access hatch installed in front of rear door (access hatch 

must fully open to allow for loading of bulky cargo). Rear bulkhead shall have a small port 
to allow wires from the Electronic Countermeasure (ECM) to go though.  Port should be 
padded so not to cut or damage any wires. 

8) Wire mesh installed in tailpipe to prevent insertion of foreign objects 
 
 
1.16.3  Big block V8 diesel engine, automatic transmission, left-hand drive OEM vehicles with 4X4 
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capability, power and tilt steering. 
 
1.16.4  Dual battery and alternators (300 amp continuous power capacity) with battery junction boxes 
installed.  Install a 150 amp battery in the rear of the vehicle for the ECM.  (No Lemon in Kabul, 
Afghanistan is preferred for installation if done after delivery to Afghanistan, but before government 
acceptance.) 
 
1.16.5  Run-flat tire inserts that are significantly improved over common run flat designs (all tires, 
including spare), with high impact performance over extreme temperature range, low heat build-up in 
flexing, and long life and durability.  The armor manufacturer shall replace all factory tires with tires 
carrying higher load ratings to ensure sufficient load carrying capacity for the armored vehicles.  Each 
vehicle will include an upgraded tire jack (minimum 4 tons), with tire iron, to lift additional weight of 
armor. 
 
1.16.6  Upgraded suspension leaf springs, heavy duty shock and struts, and four-wheel drive 
option capability.  Door pillars and hinges reinforced for maximum strength retention.  All 
doors fitted with double looped nylon restraining straps to reduce stresses to hinges during 
opening.  Reinforced inside door panels to prevent being pulled off the door due to the extra 
weight of door. 
 
1.16.7  Upgraded brake system, with heat dissipating rotors, heavy duty or super duty brake 
pads, four-wheel drive anti-lock disc brakes and associated brake upgraded component as 
required. 
 
1.16.8  Dual front airbags, with integrated safety seat belts for all passengers, and passenger 
sensing device.  Install seat belt extensions for all seat belts in the vehicle (both front and 
rear). 
 
1.16.9  Sun filter/screen on all windows (15% tint for driver and front passenger windows; 
full limo tint behind driver and front passenger positions). 
 
1.16.10 Front and rear bumper guards, with ability to attach a tow strap for quick recovery 
operations. 
 
1.16.11 Signal lights, headlights, inner mirror (day and night vision) and power side mirrors 
with protective shield 
 
1.16.12 Front and rear air condition units 
 
1.16.13 All seatbelts in the first two rows of seats must be fitted with seatbelt extenders so 
passengers have freedom of movement while wearing bulky gear and weapons. 

 
 

ADDITIONAL INSTRUCTIONS 
 
PART 1 GENERAL 
 
1.1 PRECONSTRUCTION CONFERENCE 
 
1.1.1 Schedule of Meeting 
 
At the earliest practicable time, prior to commencement of the work, the Contractor and any 
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Subcontractors whose presence is necessary or requested, shall meet in conference with representatives of 
the Contracting Officer to discuss and develop a mutual understanding relative to the details of the 
administration and execution of this contract. This will include but not necessarily be limited to the 
Contractor's Quality Control (CQC) Program, the Contractor’s Accident Prevention Program, submittals, 
correspondence, schedule, access to the work site, security requirements, interface requirements, 
temporary facilities and services, hazards and risks, working after normal hours or on weekends or 
holidays, assignment of inspectors, representations, special requirements, phasing and other aspects of 
this project that warrant clarification and understanding. 
 
1.1.2 Meeting Minutes 
 
It shall be the responsibility of the Contractors CQC System Manager to prepare detailed minutes of this 
meeting and submit same to the Contracting Officer for approval within three (3) work days. Any 
corrections deemed necessary by the Contracting Officer shall be incorporated and resubmitted within 
two (2) calendar days after receipt. Upon approval of the minutes by the Contracting Officer, the 
Contractor shall distribute the minutes to all parties present or concerned. 
 
1.2 NOT USED 
 
1.3 CONTRACTOR'S MOBILIZATION AREAS 
 
1.3.1 General  
 
1.3.1.1 Facilities within the Mobilization Site 
 
All facilities within the Contractor's mobilization site shall be of substantial construction suitable for the 
local weather conditions.  Housing, messing and sanitary facilities shall meet the requirements of the most 
current Corps of Engineers Safety and Health Requirements Manual EM 385-1-1.  The Contractor shall 
provide all utilities required to make the site self-sufficient. 
 
1.3.1.2. Trash Disposal: The Contractor shall be responsible for collection and disposal of trash from the 
work areas and from the mobilization area. All trash shall be disposed of off base in accordance with Host 
Nation requirements. Construction debris, waste materials, packaging material and the like shall be 
removed from the work site daily. Loose debris capable of being windblown, shall be immediately placed 
in sealed or covered containers. Any dirt or soil which is tracked onto paved or surfaced roadways shall 
be cleaned daily. Materials resulting from demolition activities, which are salvageable, shall be stored 
within the fenced area described above. Stored material not indoors, whether new or salvaged, shall be 
neatly stacked when stored. 
 
1.3.2 CONTRACTOR’S MOBILIZATION AREA (ON-SITE) 
 
The Contractor will be permitted to use the area designated by the Contracting Officer within the contract 
limits for operation of his construction equipment and plants, shops, warehouses, and offices. The 
Contractor may live on site, if specified in the task order for each individual project site, but shall provide 
all utilities required to make his living site self-sufficient. The Contractor is responsible for obtaining any 
required additional mobilization area above that designated. On completion of the contract, all facilities 
shall be removed from the mobilization area by the Contractor and shall be disposed of in accordance 
with applicable Host Government Laws and Regulations. The site shall be cleared of construction debris 
and other materials and the area restored to its final grade. 
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1.3.2.1 through 1.3.2.9 NOT USED. 
 
 
1.3.2.10 Protection and Maintenance of Traffic 
 
During clearance operations the Contractor shall provide access and temporary relocated roads as 
necessary to maintain traffic. The Contractor shall maintain and protect traffic on all affected roads during 
the clearance period except as otherwise specifically directed by the Contracting Officer. Measures for the 
protection and diversion of traffic, placing of lights around and in front of equipment and the work, and 
the erection and maintenance of adequate warning, danger, and direction signs, shall be as required by the 
Host Nation and/or base authorities having jurisdiction. The traveling public shall be protected from 
damage to person and property. The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with Host Nation and/or base traffic. The Contractor shall 
investigate the adequacy of existing roads and the allowable load limit on these roads.. 
 
1.3.2.11 NOT USED 
 
 
1.3.2.12 Employee Parking 
 
Contractor employees shall park vehicles in an area approved by the Contracting Officer. Contractor 
employee parking shall not interfere with existing and established parking requirements of the Afghan 
military personnel on-site. 
 
1.3.2.13 Temporary Project Safety Fencing and Barricades 
 
The Contractor shall impose all measures necessary to limit public access to hazardous areas and to 
ensure the restriction of workers to the immediate area of the clearance and mobilization site. The 
Contracting Officer may require in writing that the Contractor remove from the work any employee found 
to be in violation of this requirement. 
 
1.3.2.14 Barricades 
 
Barricades shall be required whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by clearance activities or as otherwise necessary to ensure the safety of both 
pedestrian and vehicular traffic. Barricades shall be securely placed, clearly visible with adequate 
illumination to provide sufficient visual warning of the hazard during both day and night. Travel to and 
from the project site shall be restricted to a route approved by the Contracting Officer. 
 
1.3.3 CONTRACTOR'S MOBILIZATION AREA 
 
The Contractor shall provide, furnish, operate and maintain facilities for his operations and living 
facilities for his workers in an area approved by the Contracting Officer.  
 
1.3.4 SPECIAL REQUIREMENTS 
 
The Contractor shall be responsible for coordinating with the Host Government use of any existing roads 
as haul routes. Construction and routing of new haul roads, and/or upgrading of existing roads for the 
Contractor's use, is the sole responsibility of the Contractor. It shall be the Contractor's responsibility to 
obtain such local authorizations, permits and licenses necessary to establish his mobilization camp and 
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haul routes. 
 
1.4 NOT USED 
 
1.5 RESPONSIBILITY FOR PHYSICAL SECURITY 
 
Prior to mobilization, the Contractor shall submit his proposed means of providing project security to 
prevent unauthorized access to equipment, facilities, materials and documents, and to safeguard them 
against sabotage, damage, and theft. The Contractor shall be responsible for physical security of all 
materials, supplies, and equipment of every description, including property which may be Government-
furnished or owned, for all areas occupied jointly by the Contractor and the Government, as well as for all 
work performed.   
 
1.6 NOT USED 
 
1.7 DUST CONTROL 
 
The Contractor shall be required to control objectionable dust in the work areas, access roadways, and 
haul roads by means of controlled vehicle speeds or dust palliatives.  Vehicles transporting sand, cement, 
gravel or other materials creating a dust problem shall be covered, as directed by the Contracting Officer, 
or in accordance with local Laws, codes, and regulations. 
 
1.8 NOT USED 
 
1.9 NOT USED 
 
1.10 NOT USED 
 
1.11   CONNECTIONS TO EXISTING UTILITIES 
 
1.11.1   General 
 
Any outage of any utility service shall be requested in writing at least fifteen (15) days in advance of the 
date requested for the commencement of the outage.  The Contractor shall provide a request, detailing the 
type of outage needed (water, sewer, electrical, steam, etc.), the time needed to perform the work, the 
reason for the outage, and the known affected facilities.  The Contracting Officer shall be contacted prior 
to the outage to confirm the time and date.  If the Contractor fails to initiate work at the approved time, 
the Contracting Officer may cancel the approved outage and may direct the Contractor to resubmit a new 
request.  No part of the time lost, due to the Contractors failure to properly schedule an outage, shall be 
made the subject of claim for extension of time or for excess costs or damages by the Contractor. 
 
1.11.1.1   NOT USED 
 
1.11.1.2   NOT USED 
 
1.11.2   Existing Underground Utilities 
 
The Contractor shall exercise the utmost care in researching locations of existing utility lines by 
implementing control measures to eliminate, or reduce to a level acceptable to the Contracting Officer, 
the chance of damaging or destroying existing utilities. 
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1.11.2.1   Use of Underground Utility Detecting Device 
 
Prior to any excavation, a metal and/or cable detecting device shall be used along the route of the 
excavation.  All underground utilities discovered by this method will be flagged a minimum distance of 
one-half (1/2) meter on each side of the location. 
 
1.11.2.2   Hand Excavation 
 
Hand excavation methods and special supervisory care shall be used between any flagged markers, in 
areas of known or suspected hazards, and in areas known or suspected to have multiple and/or 
concentrated utility lines or connections. 
 
1.11.3   Repair of Damaged Utilities 
 
The Contractor shall be responsible to repair any utilities damaged by him.  The method of repair and 
schedule for performance of the repair shall be coordinated with, and subject to the approval of, the 
Contracting Officer.  The repair work and any temporary work required to keep the system operational 
while repairs are being completed, shall be performed at no cost to the Government. 
 
1.12 WATER (CONTRACTOR PROVIDED) 
 
The Contractor shall provide and maintain water at his own expense for his use for construction and 
domestic consumption, and shall install and maintain necessary supply connections and piping for same, 
but only at such locations and in such manner as may be approved by the Contracting Officer. Before 
final acceptance of systems, or facilities, all temporary connections and piping installed by the Contractor 
shall be removed at his expense in a manner satisfactory to the Contracting Officer. 
 
1.13 NOT USED 
 
1.14 ELECTRICITY (CONTRACTOR PROVIDED) 
 
Electrical service is not available for use under this contract; therefore all electric current required by the 
Contractor shall be the responsibility of the Contractor, furnished at his own expense. All temporary 
connections for electricity shall be subject to the approval of the Contracting Officer and shall comply 
with Corps of Engineers manual EM 385-1-1 entitled Safety and Health Requirements Manual. All 
temporary lines shall be furnished, installed, connected and maintained by the Contractor in a 
workmanlike manner satisfactory to the Contracting Officer. Before final acceptance of systems, or 
facilities, all temporary connections installed by the Contractor shall be removed at his expense in a 
manner satisfactory to the Contracting Officer. 
 
1.15 NOT USED 
 
1.16 USE OF EXPLOSIVES 
 
The Contractor shall make necessary arrangements as may be required by applicable codes, rules, 
regulations and laws and shall be responsible for compliance therewith for all phases of blasting 
operations.  The Contractor shall record the use of all explosives used during blasting.  
 
1.16.1 Handling, Storage, and Use of Explosives 
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The handling, storage, and use of explosives shall be governed by the applicable provisions of the 
following:  the “BLASTING” section of the Corps of Engineers Manuals EM 385-1-1, entitled Safety and 
Health Requirements Manual, a copy of which may be obtained from the Contracting Officer’s 
Representative at the jobsite.  The Contractor shall also use the IMAS (sec. 10.5) and AMAS (ch. 18) 
standard for handling, storage, and use of explosives.  
 
1.16.2 Blasting Permits 
 
The Government assumes no liability for changes that may be imposed by the Afghanistan Government. 
 
1.17 NOT USED 
 
1.18 WORK OUTSIDE REGULAR HOURS 
 
If the Contractor desires to carry on work outside regular base duty hours, or on holidays, he shall submit 
an application to the Contracting Officer. The Contractor shall allow ample time to enable satisfactory 
arrangements to be made by the Government for inspecting the work in progress. At night, exterior 
lighting shall be provided in conformance with EM-385-1-1 entitled "Safety and health Requirements 
Manual". 
 
1.19   SCHEDULING OF WORK IN EXISTING FACILITIES 
 
As soon as practicable, but in any event not later than fifteen (15) calendar days after receipt of Notice to 
Proceed, the Contractor shall meet in conference with the Contracting Officer, or his duly authorized 
representatives, to discuss and develop mutual understanding relative to the scheduling of work in and 
access to the existing facilities where work has to be performed under this contract, so that the 
Contractor's proposed construction schedule is coordinated with the operating and security requirements 
of the installation.   
 
1.20 Through 1.27 NOT USED 
 
1.28 ACCIDENT PREVENTION 
 
The Contractor shall comply with all applicable Host Country laws and with such additional measures as 
the Contracting Officer may find necessary in accordance with CONTRACT CLAUSE 52.236-13 entitled 
ACCIDENT PREVENTION (NOV 1991)-ALTERNATE 1 (APR 1984). Applicable provisions of the 
Corps of Engineers manual entitled Safety and Health Requirements Manual EM 385-1-1, will be applied 
to all work under this contract. The referenced manual may be obtained from the Contracting Officer's 
Representative at the jobsite or from the USACE Qalaa House Compound in Kabul, Afghanistan. 
 
1.28.1 Accident Prevention Program 
 
Within fifteen (15) days after receipt of Notice to Proceed, and at least ten (10) days prior to the accident 
prevention pre-work conference, four (4) copies of the Accident Prevention Plan required by the 
CONTRACT CLAUSE 52.236-13 entitled ACCIDENT PREVENTION (NOV 1991)- ALTERNATE I 
shall be submitted for review by the Contracting Officer.  The Contractor shall not commence physical 
work at the site until the Accident Prevention Plan (APP) has been reviewed and accepted by the 
Contracting Officer or his authorized representative. The APP shall meet the requirements listed in 
Appendix "A" of EM385-1-1. The program shall include the following: 
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TAC Form 61 "Accident Prevention Program Hazard Analysis (Activity Hazard Analysis)" fully 
completed and signed by an executive officer of the company in block No. 13.  The Activity Hazard 
Analysis is a method in which those hazards likely to cause a serious injury or fatality are analyzed for 
each phase of operations. Corrective action is planned in advance which will eliminate the hazards. An 
analysis is required for each new phase of work. On large or complex jobs the first phase may be 
presented in detail with the submittal of the Accident Prevention Plan rather than presenting the complete 
analysis. If the plan is to be presented in phases, a proposed outline for future phases must be submitted as 
a part of the initial Accident Prevention Plan submittal. Accident Prevention Plans will be reviewed for 
timeliness and adequacy at least monthly with a signature sheet signed and dated documenting that these 
reviews took place.  Copy of company policy statement of Accident Prevention and any other guidance as 
required by EM 385-1-1, Appendix A. 
 
1.28.2 NOT USED 
 
1.28.3 NOT USED 
 
1.29 HAZARDOUS MATERIALS 
 
Should the Contractor encounter asbestos or other hazardous materials, during the construction period of 
this contract, he shall immediately stop all work activities in the area where the hazardous material is 
discovered.  The Contractor shall then notify the Contracting Officer; identify the area of danger; and not 
proceed with work in that area until given approval from the Contracting Officer to continue work 
activities.  Hazardous material is considered to be asbestos, toxic waste, or material hazardous to health 
and safety.  The Contractor shall secure the area from daily traffic until it is safe to resume normal 
activities. 
 
1.30 Through 1.41 NOT USED 
 
1.42 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
1.42.1 General 
 
This provision specifies the procedure for determination of time extensions for unusually severe weather 
in accordance with the Contract Clause 52.249-8 entitled DEFAULT (FIXED-PRICE SUPPLY & 
SERVICE) APR 1984.  The listing below defines the anticipated unusually severe weather for the 
contract period and is based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the geographic location of the project. The schedule of anticipated unusually severe weather will 
constitute the baseline for determining weather time evaluations. Upon acknowledgment of the Notice to 
Proceed (NTP) and continuing throughout the contract period, actual unusually severe weather days will 
be recorded on a calendar day basis (including weekends and holidays) and compared to the anticipated 
unusually severe weather in the schedule below. The term "actual unusually severe weather days" shall 
include days actually impacted by unusually severe weather. The Contractor's schedule must reflect the 
anticipated unusually severe weather days on all weather dependent activities. 
 
UNUSUALLY SEVERE WEATHER CALENDAR DAYS 
  January – 9  
  February – 9  
  March – 14  
  April – 18  
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May – 15  
  June – 3  
  July – 5  
  August – 3  
  September – 3  
  October – 4  
  November – 5  
  December – 7 
 
1.42.2 Time Extensions 
 
The number of actual unusually severe weather days shall be calculated chronologically from the first to 
the last day in each month.  Unusually severe weather days must prevent work for fifty percent (50%) or 
more of the Contractor's work day and delay work critical to the timely completion of the project. If the 
number of actual unusually severe weather days exceeds the number of days anticipated in the paragraph 
above, the Contracting Officer will determine whether the Contractor is entitled to a time extension. The 
Contracting Officer will convert any qualifying delays to calendar days and issue a modification in 
accordance with the Contract Clause 52.249-8 entitled DEFAULT (FIXED-PRICE SUPPLY & 
SERVICE) APR 1984. 
 
1.43 Through 1.52 NOT USED 
 
1.53 IDENTIFICATION OF EMPLOYEE'S PERSONNEL AND VEHICULAR ACCESS TO THE 
PROJECT SITES 
 
The Police Security maintains the ultimate authority for establishing, monitoring, and enforcing security 
requirements for the Police Security Offices. All contractor, subcontractor, or vendor personnel and 
vehicles at any tier working at any location on the site are subject to a thorough search upon entering, 
departing, or at any time deemed necessary by the Police Security Personnel. The Contractor shall be 
responsible for compliance with all the Police security requirements. 
 
The Government reserves the right to deny access or to require the contractor to remove any personnel or 
equipment deemed to be a threat to the security of the Police Security Office. The Contractor shall work 
through the Contracting Officer to ensure that the Police Security Regulations are followed. 
 
1.53.1 Employee Identification 
 
The Contractor shall be responsible for furnishing to each employee and for requiring each employee 
engaged on the work, to display identification as approved and directed by the Contracting Officer.  
Prescribed identification shall immediately be delivered to the Contracting Officer for cancellation upon 
release of any employee. When required, the Contractor shall obtain and provide fingerprints of persons 
employed on the project. Contractor and subcontractor personnel shall wear identifying markings on hard 
hats clearly identifying the company for whom the employee works. 
 
1.53.2 Identification of Contractor Vehicles 
 
The Contractor shall be responsible for requiring each vehicle engaged in the work to display permanent 
vehicular identification as approved and directed by the Contracting Officer. If acceptable to the Base 
Security Office and approved by the Contracting Officer, the Contractor may institute a system of non-
permanent temporary identification for one-time delivery and transit vehicles. Each Contractor vehicle, 
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machine, piece of equipment, or towed trailers, shall show the Contractor's name such that it is clearly 
visible on both front doors of the vehicle and both sides of a towed trailer. A valid license plate shall be 
displayed at all times. Contractor vehicles operated on Government property shall be maintained in a 
good state of repair, shall be insured, and shall be registered in accordance with Afghan Law. 
 
1.53.3 Security Plan 
 
The Contractor shall submit to the Contracting Officer, within fifteen (15) calendar days after Notice to 
Proceed, his proposed personnel and vehicular access plan. This plan shall cover all elements for issuance 
of the access passes, safeguarding of unissued passes, construction security operations, lost passes, 
temporary vehicle passes, and collection of passes for employee's and vehicles on 1)- temporary absence; 
2)- termination or release; and 3)- termination or completion of contract. The plan shall address in detail 
the contractors proposed procedures, and organization necessary to produce and maintain effective 
security within the contract limits twenty-four (24) hours a day seven (7) days a week. 
 
1.54 NOT USED 
 
1.55 NOT USED 
 
1.56 ON-SITE PHOTOGRAPHY PROHIBITION 
 
The Contractor shall not engage in any form of photography without prior written approval from the 
Contracting Officer. 
 
1.57 PUBLIC RELEASE OF INFORMATION 
 
1.57.1 Prohibition 
 
There shall be no public release of information or photographs concerning any aspect of the materials or 
services relating to this bid, contract, purchase order, or other documents resulting there from without the 
prior written approval of the Contracting Officer. 
 
1.57.2 Subcontract and Purchase Orders 
 
The Contractor agrees to insert the substance of this clause in all purchase orders and subcontract 
agreements issued under this contract. 
 
1.58 Through 1.65 NOT USED 
 
1.66 ATTACHMENTS 
 
TAC FORM 61 – Accident Prevention Program Hazard Analysis 
 
 

OTHER REQUIREMENTS 
 
 
A.  MULTIPLE-AWARD TASK ORDER CONTRACT (MATOC) 
 
 a.  This contract is a Multiple-Award Task Order Contract (MATOC).  All work shall be 
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performed through issuance of task orders.  The contractor shall perform no work under this contract 
unless the Government has issued a written task order signed by the Contracting Officer.  The contractor 
shall complete all work described in the Scope of Work for each task order within the performance period 
of each task order.  A USACE Contracting Officer assigned to the Afghanistan Engineer District is the 
only person authorized to issue task orders against this contract.  All task orders will be in writing.  The 
Contracting Officer may issue task orders by hard copy, by facsimile copy or by electronic copy (pdf).  
 b.  Each task order will be issued on a firm-fixed-price basis using the unit costs negotiated in the 
basic contract (Pricing Schedule, Section B); the quantities will be negotiated with each task order.  The 
Government will provide a Performance Work Statement (PWS) for each task order, the contractor shall 
furnish a detailed proposal to the Government based upon the PWS; and Government and the Contractor 
shall negotiate the price for the task order and the Contracting office will issue the task order. 
 c.  The AED intends to award up to three contracts.  The total estimated price (contract capacity) 
will not exceed $48,000,000 for the contract.  The minimum guaranteed amount is $10,000.00 for the life 
of this contract.   
 d.  Depending upon funds availability, funds obligations, the workload for each contract period, 
and other considerations at the discretion of  AED, the total contract performance period could be less 
than three (3) calendar years.  The total period of contract performance, to include the base contract 
period and any/all option periods, shall not exceed three (3) calendar years or the total estimated contract 
price, whichever comes first. 
 
B.  REQUIRED INSURANCE 
 

(a)  The Contractor shall procure and maintain during the entire period of his performance under 
this contract the insurance required by the General Provisions of this contract entitled Workmen's 
Compensation Insurance (Defense Base Act), and Workmen's Compensation and War Hazard Insurance 
Overseas.  A blanket waiver of the provision of the Defense Base Act is in effect for all employees of 
contractors and subcontractors working on Department of the Army contracts who are neither residents 
nor citizens of the United States, nor who were hired in the United States, at the following locations only: 
 
    (1)  Bahrain 
    (2)  Egypt 
    (3)  Kuwait 
    (4)  Morocco 
    (5)  Oman 
    (6)  Saudi Arabia 
    (7)  Sudan 
    (8)  Botswana 
    (9)  Qatar 
 
The waiver does not apply to any employees who are 
    (1)  Hired in the United States by any contractor or subcontractor; 
    (2)  Residents of the United States; or 
    (3)  Citizens of the United States. 
 
(b)  Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer 
a certificate or written statement of required insurance.  The policies evidencing required insurance shall 
contain an endorsement to the effect that cancellation or any material change in the policies adversely 
affecting the interests of the Government in such insurance shall not be effective for such period as may 
be prescribed by the laws of the state in which this contract is to be performed in no event less than thirty 
(30) days after written notice thereof to the Contracting Officer. 
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C.  CONFLICTS   
Any conflicts detected in any of the information furnished, shall be brought to the attention of the AED 
Program Manager for resolution before proceeding with the work. 
 
D.  USE/RELEASE OF INFORMATION 
 The information developed, gathered, assembled and reproduced by the contractor, subcontractors or 
their associates in fulfillment of the contract requirements as defined or related to the Scope of work will 
become the compete property of the government and will, therefore, not be used by the contractor for any 
other purpose at any time without the written consent of the Contracting Officer.                                 

 
E.  OTHER WORK 
The Contractor shall fully cooperate with other Contractors, Utility companies, and Government 
employees engaged in other work on and/or adjacent to the work to be performed under this contract.  
The Contractor shall coordinate the work herein and the use of haul roads, aggregate sources, and utilities 
that become a joint responsibility.  Any damage resulting from the use of facilities of other Contractors 
shall immediately be repaired to the satisfaction of, or as directed by the Contracting Officer.                                          
 
F.  CONTRACTOR LIAISON WITH HOST GOVERNMENT 
All communication by the Contractor will all officials, Representatives and/or offices of the Host 
Government in all matters pertaining to the design or construction of this contract, shall be through and in 
full liaison with the Contracting Officer.  This does not relinquish Contractor responsibility for obtaining 
routine items to conduct day-to-day business, such as visas, permits, and custom clearances.           
 
G.  DUTIES, TAXES, AND LICENSE FEES 
    a.  All materials, equipment and supplies that are for use and/or incorporation into the project are 
exempt from taxes, duties, and license fees under the terms of the Agreement between the Government of 
the United States and the Host Government.  The Contractor warrants his price for this contract is 
exclusive of any such charges.                    
    b.  If after the date of this contract and except for the provisions of paragraph "c.", below, the 
Contractor is required by the Host Government to pay any such taxes, duties, or license fees (paid directly 
to the Host Country), on materials, equipment, and supplies for use and/or incorporation into this project, 
he shall notify the Contracting Officer in writing.  Upon satisfactory proof of the payment of such duties, 
taxes, or license fees, the Contractor will be reimbursed for the amount of payment therefore. 
     c.  Contractor-owned or controlled material, equipment, and supplies sold or disposed of by the 
Contractor may be subject to the imposition of local duties and within the Hose country taxes.  No 
reimbursement will be made under this clause for such transactions.            
     d.  The Contractor shall maintain an inventory control and accounting system adequate to reflect the 
usage and disposition of all contractor-owned property which has entered the country duty-free under this 
contract. 
                                                        
H.  SAFEGUARDING OF INFORMATION 
The personnel employed on this contract may, in the performance of their assigned duties, have access to 
data and information pertaining to location of goods, supplies, parts, equipment, vehicles, and explosives.  
Knowledge of this nature is considered restricted security information.  This information shall be 
protected and shall be furnished or used on an official "need to know" basis only.  Safeguarding of 
information is required of dependents and guests of employees, who may, in any manner, obtain 
knowledge of the Host Government military capacity.  Taking of photographs of any airport, military 
installation, or military facility is prohibited.                                                                  
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I.  PARTNERING 
To execute this contract to the mutual benefit and satisfaction of the Government, the contractor, 
subcontractors, and the customer, the Government proposes to form a partnering relationship with the 
contractor.  Partnering is defined in US Army Corps of Engineer Pamphlet Number 4, entitled 
PARTNERING IWR Pamphlet-91-ADR-P-4.  Copies are available, upon request, from the Contracting 
Officer.  This partnering relationship will highlight the strengths of the Parties involved in a bilateral 
commitment to produce a quality project that is done right the first time, the right way, for the right 
reasons, within budget, and completed on schedule to the customer's satisfaction.  Partnering is voluntary.  
So, the government agrees that the contractor's participation is voluntary.  If the contractor volunteers, the 
parties agree that all costs associated with effectuating this partnership shall be shared equally by the 
Government and the contractor.  The contractor agrees that all costs incurred by the contractor 
establishing this partnership will not increase the contract price. 
 
J.  CONTRACTOR'S AIRCRAFT OPERATION 
The United States Government does not guarantee the Contractor the right to operate aircraft in and out of 
AEDs AOR.  If the Contractor desires to operate aircraft in-country, in association with work under this 
contract, he will be responsible to obtain, interpret, and comply with all regulations, procedures, and laws 
of the specific country in AED’s AOR, including all permits, operations and aircraft entrance 
requirements form the appropriate Government officials. 
 
K.  CONTRACTOR’S RADIO COMMUNICATION FACILITY 
The United States Government does not guarantee the Contractor the right to operate a radio 
communication facility in AED’s AOR.  If the Contractor desires to establish a radio communication 
system, he will be responsible for obtaining all permits, licenses, and frequencies from the Host 
Government of the specific country in AED’s AOR. 
 
L.  PAYMENTS TO THE CONTRACTOR 
All payments made by the Government to the contractor for work performed under this contract will be 
made in U. S. Dollars.  The invoices will be processed through specific USACE Overseas Resident 
Offices and payment will be made by the specific Payment Office on each individual task order.  Payment 
can be made electronically or by check. 
 

--END OF SECTION-- 
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
 
 
The following have been modified:  
        CONTRACT ADMINISTRATION 
This contract is administered by: 

 
U.S. Army Corps of Engineers 
Afghanistan Engineer District  
ATTN: Qalaa House 
APO AE 09356 
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The Program Manager assigned to this project is Steve Bredthauer, e-mail address. 
Stephen.R.Bredthauer@usace.army.mil.  The Contract Specialist assigned to this project is Demetria 
Chunn, e-mail address Demetria.Chunn@usace.army.mil. 
 
Payment Information: Payment shall be made in accordance with Contract Clause 52.232-1 entitled 
“Payments Under Fixed Price Service Contracts”. The Resident Engineer shall submit an ENG Form 93, 
Payment Estimate, to the address indicated to the attention of CEAEN-PM. 
 

--END OF SECTION-- 
  
 
 
SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS  
 
 
 
The following have been added by full text:  
 

Questions and Answers for Demining MATOC 
 
1. SOW Paragraph 1.16, Transportation of USACE Personnel in Support of Contract:  the section states 

that the contractor “shall provide security personnel for USACE personnel in support of the contract.”  
Would it be suffice to have qualified LN security or must we use expatriate security personnel?  

 
Para. 1.16 is being deleted from the solicitation. 
 
2. SOW Paragraph 1.16, Transportation of USACE Personnel in Support of Contract: will the ECM be 

Government Furnished Equipment? 
 
Para. 1.16 is being deleted from the solicitation. 
 
3. Additional Instructions Paragraph 1.3.1.1, Facilities Within the Mobilization Site: this section states 

that “all facilities within the contractor’s mobilization site shall be of substantial construction.” Please 
provide your interpretation of what is meant by “substantial construction”. Does some particular 
written standard apply?  

  
EM 385-1-1, section 4 covers temporary facilities.   If the contractor were to install any type 
of temporary facility at a demining project, the minimum requirements of this section 
would need to be met.  Regarding the ASCE reference in section 04.A.02 of EM 385-1-1, 
either that standard or an equivalent international standard would need to be followed.  
Bottom line is any temporary facility must be sanitary, safe, and able to withstand the 
climate and weather for the region. 
 
4. Additional Instructions, Paragraphs 1.3.4 through 1.14:  these sections discuss construction tasks that, 

in our past experience in Afghanistan, are normally the duties of the construction contractor for 
whose project the demining and UXO clearance is being done. How do these sections apply to the 
demining/UXO clearance of the Statement of Work? Are the successful bidders required to build 
camps from which to conduct clearance operations? 
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If the contractor is required to construct a road or make any other improvements for 
access to a work site, it is the contractor’s responsibility to coordinate with any government 
agency.  There may not be a construction contractor associated with the Task Order, as the 
demining and UXO clearance may be taking place weeks in advance of start of 
construction at the site. 
 
5. Clause entitled Defense Base Act Insurance Rates – Limitation – Fixed Price (April 2008): please 

confirm that demining/UXO clearance personnel fall under the Services category of $4.00 per $100 of 
compensation?  

 
Yes, this is a services contract. 
 
6. Section L.B.2, Factor 4 – Personnel and Equipment Resources Plan: can key personnel positions be 

filled by LNs provided that they meet the requirements listed in the instructions?  
 
Yes, as long as they meet the requirements.                                                     
  
 
7. SOW Paragraph 1.7, General: this section states that “all scrap metal debris found is the responsibility 

of the contractor.” We assume that this reference does not apply to scrap metal debris of any and all 
types.  Please define what the USACE classifies as scrap metal debris and as well as the size criterion 
to be used.  

 
Any scrap metal that interferes with UXO/mine detection will need to be removed from the 
site so that an effective survey can be performed. Typically the scrap metal will be staged in 
an area agreed upon by the contractor and the Corps, and disposal options discussed for 
each Task Order. 
 
8. SOW Paragraph 1.13, Explosive Ordnance Disposal (EOD):  please confirm that the specified EOD 

team is required to have available detection instrumentation and that the team’s role is not merely 
visual inspection. 

 
The intent is to have a qualified person, with instrumentation on-hand, to support 
construction operations, specifically excavations.  This section applies to a CLIN that is 
exercised only on an as-needed basis for support of active construction projects. 
  
9. Additional Instructions Paragraph 1.18, Work Outside Regular Hours: please clarify the intent of this 

paragraph with regard to night operations and the use of exterior lighting as IMAS specifically 
prohibits the conduct of demining and UXO clearance operations at night. 

 
Demining is prohibited at night, but there may be other contractor operations associated 
such as mobilization and demobilization, hauling of scrap metal off the site, and equipment 
operations not part of the demining.  If so, night operation requirements found in the 
Corps safety manual must be followed. 
 
10. Additional Requirements Paragraph 1.56, On-Site Photography Prohibition Photography has been a 

normal part of the documentation of all previous demining/UXO clearance operations in Afghanistan. 
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We assume that photography is allowed for project documentation purposes but that all such 
photography is subject to review by the USACE. Please confirm our assumption. 

 
There are some demining operations on military installations and FOBs where all 
photography is prohibited except for authorized personnel due to security reasons.  This 
applies in Afghanistan and military bases around the world.  If there were local 
restrictions, the Corps would help coordinate with the local base Commander on obtaining 
permission for photography. 
 
11.  Additional Requirements Paragraph 1.66, TAC Form 61: was this form supposed to be attached to 

the RFP? 
 
This form is obsolete and shall be deleted as a requirement. 
 
12. Per RFP Paragraph 1.16 and 1.16.1, Level B6 Armored vehicles are required: 
 
What is the anticipated frequency and duration of use for the B6 Armored vehicles (i.e., used 7 days a 
week, or just 30 days total per year, etc.)?   
 
We are deleting RFP Paragraph 1.16 (CLIN 000110, 100010,200010), Transportation of 
USACE Personnel in Support of Contract. . 
 
Also, will we be able to use government furnished Electronic Counter-Measure (ECM) equipment as 
opposed to “off the shelf” technology that may not be as reliable due to adapted enemy TTP?    
 
We are deleting RFP Paragraph 1.16 (CLIN 000110, 100010,200010), Transportation of 
USACE Personnel in Support of Contract.  
  
13. Per RFP L.A. (page 62) says we must use Times New Roman 12 pt font.  For tables and captions, 

may we use Arial 9 pt font, or other? Arial font is much easier to read on these tables.  
 
Yes. 
 
14. Section L, Page 62 of 70, A. Proposal Preparation…in Times New Roman 12-Point:  
 
Will the Government consider allowance of a smaller font for graphics, tables, and charts?   
 
Yes, as long as the font is easily readable. 
 
Will Graphics, Tables, and Charts be excluded from the page count limitation for Volume I?   
 
No. 
 
Will 11 X 17 pages be allowed?  If so, will these pages be counted as one or two pages? 
 
No. 
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15. Section L, B.2., Page 63 of 70, Factor 1 Past Performance,  The Offeror may provide letters of 
recommendation, references, performance evaluations or other evidence of successful performance of 
the project: will this information be page-counted? 

 
Yes. 
 
16. Section L, B.2., Page 63 of 70, Factor 3 Project Management Plan, DO NOT provide biographical 

information in this section: please clarify what is meant by “biographical information”. 
 
DO NOT include resumes or experience of proposed personnel in this section. 
 
 
17. Section L, B.2., Page 63 of 70, Factor 3 Project Management Plan, sixth and seventh bullets, 

Logistics Management – procedures for ordering and timely delivery of construction supplies AND 
include a plan to support concurrent construction at multiple sites: Is there significant construction 
inherent in this RFP/SOW? 

 
We do not anticipate significant construction.  There will be occasional demolition of 
abandoned structures as part of demining. 
 
18. Reference, Section L, B.2., Page 63 of 70, Factor 2 – Demining and UXO Remediation Experience:  

Fifth Bullet: Project cost (survey, investigation, removals, report of clearance): does the Government 
want individual costs for each of the elements:  survey, investigation, removals, report of clearance?   

 
No.  A lump sum total is acceptable. 
 
19. Section L, Part 1, Paragraph A – The second paragraph states, “The Volume I proposal is limited to 

no more than 60 single-sided or 30 double-sided pages, printed on 8-1/2" x 11" [emphasis added] 
sheets,…” Would it be acceptable to submit Volume I in either 8-1/2" x 11" or A4 format?  The A4 
format is the international standard and readily available in country. 

 
The A4 format is acceptable. 
 
20. Section M, Paragraph C.5.2 is modified as follows to clarify a sentence and remove an ambiguity: 
 
C.5.2  Offerors that are joint ventures or partnerships should clearly describe the separate roles to be 
performed by the participants in those joint ventures or partnerships regarding the technical capabilities.  
Offerors that have major subcontractors should be clearly identified so that the subcontractors are clearly 
made known to the Government at the time proposals are submitted.  The Government will take note of 
the past performance, demining and UXO remediation experience, project management, and personnel 
and equipment resources plan of these subcontractors but to a much less favorable degree than the 
Government would if those same subcontractors were members of a joint venture arrangement.  There is 
an exception to this rule: if the offeror convincingly demonstrates that a particular major subcontractor 
has had a long term contractual relationship with the offeror (to include only one member of a joint 
venture) then the Government will give greater weight to that subcontractor’s past performance, demining 
and UXO remediation experience, project management, and personnel & resource commitment 
contribution to the offeror’s organization.  The Government considers so-called “teaming arrangements” 
as being similar to prime-subcontractor arrangements.  If a participant in a teaming arrangement is not to 
be a signatory to the contract with the Government then the Government considers that non-signatory 
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participant as a subcontractor to the prime contractor offeror.  In such a case, the Government will 
conduct its evaluation accordingly.   However, if the offeror’s designer(s) are either a part of teaming 
arrangement or simply subcontractor(s) to the offeror then the Government will evaluate the designer(s) 
as if it were a full member of a joint venture as far as technical capabilities and past performance are 
concerned. 
 

21. Will the government provide explosive donor materials? 
 
No. 
 
22. Does the government have the right to issue unilateral task orders? 
 
Yes. 
 
23. In the event that there are multiple contractors, what criteria will be used for award of individual task 

orders? 
 
The Government would use any method deemed appropriate for the circumstances of the 
task order in line with Fair Opportunity requirements of FAR 
 
24. Will all selected contractors be permitted to propose for all task orders? 
 
The Government is required to follow FAR 16.505, Ordering.  Please review this part of the 
FAR. 
 
25. Paragraph 1.1 of the Statement of Work states "The contractor shall be fully accredited by the 

United Nations Mine Action Coordination Center of Afghanistan (UNMACCA) and the Afghan Mine 
Action Authority (AMAA). Operational accreditation from the UNMACCA must be in place before 
implementation of demining activities. The contractor will also be registered with the Afghanistan 
Government for mine and UXO clearance services." Will appropriate accreditation of a designated 
team subcontractor that will perform all of the demining and UXO clearance work be sufficient to 
satisfy this requirement and receive full credit?  

 
Yes. 
 
26. Must the prime contractor be individually accredited by UNMACCA and AMAA? 
 
No. 
 
27. Must a joint venture be specifically accredited, or may one of the joint venture partners be accredited 

appropriately by UNMACCA and AMAA? 
 
Only one partner requires accreditation. 
 
28. On the average, what average number of acres do you expect to be cleared in an individual task 

orders? Is there a practical range of project sizes that can be expected. 
 
100 square meter to 1.5 million square meters—average is between 150,000-400,000 square 
meters. 
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29. CLINs 000109, 100009 and 200009 require single unit pricing for:  “Additional Use of Equipment, as 

needed, for areas that require mechanical assets other than those assigned to normal clearing teams”, 
but paragraph 1.15 of the Statement of Work says "Additional Mechanical Equipment for BAC or 
Demining Task: This section allows the contractor during the course of work to add additional 
equipment as needed to complete on time. If or at any time during the task order a differing on-site 
condition is found that requires the use of more equipment than what is currently on-site, then the line 
item will allow for multiple equipment assets to be added to the task in order to assist in clearing 
successfully and on time. Additional equipment will be negotiated as part of the task order or added 
through a contract modification." Should zero dollar amount or individual rates for all possible 
equipment be listed, or for purposes of consistency, is there a particular type(s) of equipment you 
would prefer to be priced for this evaluation?  Should these prices also include the cost of qualified 
operators? 

 
The contractor will propose the types of equipment required and the costs.  These costs are 
inclusive to include the operator, fuel, etc...    
 
30. Will this contract be used throughout Afghanistan, or will AED South have a similar contract? 
 
This contract will be used throughout Afghanistan at this time. 
 
31. Please confirm that references to EOD Level I, II and III relate to the qualifications contained in 

IMAS, rather than the UXO Technician I, II and III in Department of Defense Explosives Safety 
Board (DDESB) Technical Paper 18, Minimum Qualifications for Unexploded Ordnance (UXO) 
Technicians and Personnel. 

 
EOD personnel I,II,III & IV requirements must meet all IMAS, AMAS & DoD Standards.  
US Citizens and Expats other than Afghan Nationals must comply with ALL standards to 
include Department of Defense Explosives Safety Board (DDESB) Technical Paper 18, 
Minimum Qualifications for Unexploded Ordnance (UXO) Technicians and Personnel.  At 
a minimum, Afghan Local National personnel have to meet  IMAS & AMAS standards. 
 
32. Reference, RFP Section L, Factor 4 – Personnel and Equipment Resources Plan, page 64, identifies 

the position of UXO Operations Manager as one of the five “Key” personnel positions: the title UXO 
Operations Manager indicates that this individual should be UXO-qualified.  Since the Operations 
Manager will be responsible for all operations, which would also include items such as security and 
life support functions, is it necessary for this individual to be UXO-qualified or will the Government 
remove the UXO requirement for this position? 

 
This reference to UXO-qualification for the Operations Manager will be removed from the 
contract solicitation, as long as the contractor understands that they will still have to abide 
by all IMAS, AMAS and US DoD standards concerning contract personnel on a site 
performing UXO / De-Mining tasks. 
 
33. How likely is it that a single contractor will be operating concurrent task orders at multiple sites and if 

so, an estimate how many? 
 
It is highly likely that there will be concurrent task orders at multiple sites.  At this time, 
the number of sites is unknown. 
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34. Will USACE be providing explosives or will this be a contractor’s responsibility?   
 
USACE will not provide explosives; this is a contractor responsibility. 
 
35. Clarify the roles/responsibilities of the UXO Operations Manager and the UXO Site Supervisor (these 

are not listed in TP-18 ‘Minimum Qualifications for UXO Technicians and Personnel’ which was 
issued with an RFP earlier this year. 

 
The UXO Operations Manager is not one of the five "key" personnel positions requiring 
Un-Exploded Ordnance or Mine training prerequisites, according to the IMAS, AMAS and 
DoD standards.  This reference to UXO-qualification for the Operations Manager will be 
removed from the contract solicitation; the contractor will still have to abide by all IMAS, 
AMAS and US DoD standards concerning contract personnel on a site performing UXO / 
De-Mining tasks. 
 
36. How many sites are there to be assessed/cleared in total and how many of them will be within 1 km of 

the identified cities and how many of them will be at remote locations? 
 
It is unknown at this time how many sites will need to be assessed or cleared.  In the past, 
about half of the sites have been within 1 km of the identified cities. 
 
37. Can you confirm the exact locations of all sites that need to be assessed/cleared? 
 
Not at this time.  Sites may be located anywhere within Afghanistan. 
 
38. What are the site sizes? 
 
Site sizes are unknown at this time,  but in the past, sites have ranged from 100 square 
meters. to ~ 1.5 million square meters per  Task Order. 
 
39. Para. 1.10 defines a remote site as being 100 kilometers from the nearest ISAF base but para. 1.9 and 

1.11 define a remote site as being 20 kilometers – which is it or is it a different definition for Site 
Surveying, BAC and demining? 

 
A remote site is defined as 20 kilometers from the nearest ISAF / Afghan National Security 
Forces (ANSF) base for each condition; it will be revised for para. 1.10. 
 
40. Para. 1.14 mentions 2 vehicles, please confirm this refers to Armored Vehicles. 
 
It is up to the Contractor to determine what type of vehicle it chooses to use. 
 
41. Para. 1.14 vehicles do not have a prescribed standard.  Is there a standard to meet in the manner 

prescribed in 1.16? 
 
No standard.  We are deleting RFP Paragraph 1.16 (CLIN 000110, 100010,200010), 
Transportation of USACE Personnel in Support of Contract.  
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42. Para. 1.16 refers to ECM.  Please confirm this is GFE and installation will be the responsibility of the 
USG? 

 
Para. 1.16 is being deleted from the solicitation. 
 
43. Is there a requirement to have cleared personnel in the vehicles which have USG provided ECM? 
 
Para. 1.16 is being deleted from the solicitation. 
 
44. Para. 1.16. What is the likelihood of USACE requiring more than one escort team to support their 

personnel in support of the contract?  Should multiple teams be required, please confirm how many 
and the locations where they should be based? 

 
Para. 1.16 is being deleted from the solicitation. 
 
45. Para. 1.16.4 refers to acceptance by USG.  Is the supply of the vehicles to the USG to be contractor 

purchased government owned? 
 
Para. 1.16 is being deleted from the solicitation. 
 
46. Para. 1.3.  Where are the designated Mobilization Areas?  Are these areas on FOBs or ANA bases and 

are they areas which require Force Protection measures? 
 
Mobilization Areas are project dependent.  It is up to the Contractor to determine the site 
for its Mobilization Area, once USACE gives the Task Order with grid coordinates of areas 
that need to be cleared.  The Contractor will determine whether they need to provide Force 
Protection measures.  
  
47. Para. 1.3.2 mentions other mobilization areas and it is implied that the contractor will be required to 

live on what appears to be a remote site.  Again, where are these areas and is there any requirement 
for Force Protection measures? 

 
Project sites are unknown at this time, as are any requirements for Force Protection 
measures.  All life support issues for the contractor on all sites remote or local are solely the 
responsibility of the contractor. 
 
48. Para. 1.12 Please confirm bore holes are acceptable for non potable water supply. 
 
Non potable water supply will be approved by the Contracting Officer on a project by 
project basis. 
 
49. Reference JCC-I CLAUSE 952.225-0009 Medical Screening and Vaccination Requirements for 

Locally Hired Employees (Mar 2009).  Comment and question:  It is extremely unlikely that the 
population pool of local nationals in Afghanistan would have had this level of pre-employment 
screening.  In particular, the Typhoid inoculation must be completed within two years prior to the 
date of employment.  The attendant cost to achieve this level of medical screening when combined 
with the unlikely availability to have local nationals to choose from is in effect setting up a practical 
level of impossibility to achieve the intent of this clause.  Our question is this: Would the Government 
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consider some level of waiver or limit the screening to some more practical capacity that a local 
medical team could achieve and producing valid ‘fit for duty’ certificates signed by a medical 
practitioner? 

 
JCC-I CLAUSE 952.225-0009 Medical Screening and Vaccination Requirements must be 
followed; there will be no waiver. 
 
50. Reference to Survey, BAC and Demining operations at sites other than within one kilometer radius of 

Kabul, Bagram, Jalalabad, or Kandahar Air Field and within one kilometer radius of the mentioned 
sites: could you tell us the total approximately square meter area of the mentioned sites and the 
number of assets required for these (Manual, MDD, Mechanical and EOD)?   

 
Unknown at this time, but in the past, site sizes have ranged from 100 square meters to about 1.5 
million square meters per Task Order.  This is a Multiple Award Task Order Contract (MATOC).  
The number of assets for each Task Order is contractor-dependent, as long as all clearance work is 
in accordance with all IMAS and AMAS standards for quality assurance. 
 
51. Will it be a contractual requirement to provide all the Key Personnel for the project or where 

practicable can we combine roles?   
 
You may combine roles as long as you have the appropriate qualified personnel on each 
independent task order work site, in accordance with IMAS and AMAS standards. 
 
52. Can you confirm whether organizational charts, mobilization charts, SOPs, methodologies etc… are 

included in the page count?  
 
Yes. 
 
 
 
 
 
  
 
 
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS  
 
 
 
The following have been modified:  

SECTION L 
 

PROPOSAL PREPARATION 
 

PART 1 – GENERAL 
 

A. PROPOSAL PREPARATION.  Instructions for the preparation and organization of each proposal 
are included herein.  The proposal submittal shall include one original, 1 copy, and 1 electronic copy 
on CD  of the Volume I Technical-Management and Volume II Cost/Price proposal.  Volume I and 
Volume II shall be clearly marked and sealed. The proposal shall be submitted as required herein and 
elsewhere in the solicitation.   
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Volume I shall be typed, with numbered pages and sections tabbed.  A cover sheet shall identify the 
offeror, the offeror’s DUNS number, and the project. The second sheet shall be a table of contents. 
The Volume I proposal is limited to no more than 60 single-sided or 30 double-sided pages, printed 
on 8-1/2" x 11" sheets, in Times New Roman 12-Point; this page limit does not include the cover 
sheet and table of contents.  Do not submit any extraneous materials with the proposal like the 
solicitation and any issued amendments. 

B.   PROPOSAL EVALUATION & AWARD: 
  
B.1 Proposals will be evaluated considering the following five evaluation factors: Factor 1: past performance; 
Factor 2: demining and UXO remediation experience; Factor 3:  project management; Factor 4: personnel and 
equipment resources; and Factor 5: price. The award(s) will be made to the offeror(s) whose proposal(s) 
represent the best overall value to the Government. Competing proposals shall be evaluated against the 
requirements of the solicitation in order to assess strengths, weaknesses and associated risks and 
deficiencies. The tradeoff process of evaluation between non-cost/price and cost/price aspects of the 
offerors’ proposals will be used to determine those offers that may result in award of a contract. Implicit 
in the Government’s evaluation and selection process is its willingness to accept other than the lowest 
priced offer or other than the highest rated offer. 
     
B.2  VOLUME I – MANAGEMENT-TECHNICAL PROPOSAL PREPARATION.  The 
Management/Technical proposal shall include the information as described below and shall be presented 
in the sequence listed. 
  
Factor 1 - Past Performance:   
 
For the projects listed under Factor 2, Experience, provide the following information: 
 

 Customer Point of Contact (name, telephone, email) for performance information 
 List the problems encountered and the corrective actions taken 
 List of change orders and circumstances associated with them 
 Project time duration beyond the original performance period and reasons for increase in schedule 

duration  
 Project cost in dollars beyond the original contract amount and reasons for increase in cost. 
 Safety record and accident report 

 
The offeror may also provide letters of recommendation, references, performance evaluations or other 
evidence of successful performance of the project. 
 
Factor 2- Demining and UXO Remediation Experience:  Demonstrate the experience of the team, 
including sub-contractors, on projects equivalent to the UXO/Demining Investigation and Removal 
project in a combat environment as described in this RFP.  Provide a list of at least four (4) and no more 
than five (5) similar and relevant projects underway or completed in the last four years that best 
demonstrates past experience.  The list of projects shall include the following information:  
 

 Project name and location. 
 Nature of firm’s responsibility (prime or subcontractor). 
 Project owner’s name, address, telephone, email (to be contacted by the Government). 
 Project completion date and duration (estimated if in progress) and discussion of concurrent work 
at multiple job sites. 
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 Project cost (survey, investigation, removals, report of clearance) 
 Equipment used for the project  
 Brief explanation that illustrates the capabilities of the contractor or joint-venture and relevant job 
experiences.  

 
Factor 3 – Project Management Plan: The Project Management Plan shall include the following: 

  
 Procedures used to manage the clearance process.  Include a discussion of management of 
concurrent work at multiple job sites. 
 Provide an organization chart and team responsibilities. 
 Quality control and safety management processes. 
 Process to control cost and schedule growth. 
 Interaction process with the Corps of Engineers and the roles that the team members will have in 
dealing with significant issues. 
 Logistics Management – procedures for ordering and timely delivery of construction supplies.   
 Include a plan to support concurrent construction at multiple sites. 

 
Do NOT provide biographical information (resumes or experience of proposed 
personnel) in this section.  Page limit for Factor 3 is fifteen pages. 

 
Factor 4 – Personnel and Equipment Resources Plan:  Provide professional resume data on the 
following individuals who will be key personnel on the project team.  Key personnel identified in this 
section should be senior working-level people who will be involved in UXO/Demining on a day-to-day 
basis, as opposed to departmental level supervisors or executives.  By identifying these personnel, the 
offeror makes a commitment that, barring unforeseen circumstances, they are the personnel who shall be 
assigned to the project.  All key personnel shall have a minimum of eight years of professional 
experience.   
 

 UXO Operations Manager 
 UXO Site Supervisor 
 UXO Quality Control Manager 
 UXO Safety Officer 
 Level III EOD Specialist 

 
Information to be provided for key personnel should be limited to no more than one page per person and 
shall include: 
 

 Name and title 
 Project assignment 
 Name of firm with which associated 
 Years experience with this firm and with other firms 
 Education degree(s), year, specialization 
 Active registration, year first registered 
 Other experience and qualifications relevant to the proposed project 
   Provide the proposed use of Afghan contractors and labor in numbers or percentages. 

  
Provide equipment resources to be utilized for this project (i.e. offices, shops, warehouses, machinery, 
construction tools, vehicles, loaders, etc.) and other resources (i.e. cooperating companies supplying 
materials and/or services) 
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B.3  VOLUME II - COST/PRICE PROPOSAL PREPARATION 
 
Proposal Schedule.  Offeror’s shall provide a signed cover letter and complete the Proposal Schedule by 
filling out the pricing data blanks.  An executable Proposal Schedule is included in Section B herein.  
Overhead and profit and all other costs associated with the execution of this project shall be applied 
proportionally to each category and shall not be required to be shown separately.  All costs and prices 
shall be firm-fixed. 
 
Cost/Price Supporting Information.  In addition to the completed pricing schedule, the contractor shall 
provide supporting information in the way of cost breakdowns and assumptions made in determining the 
proposed prices for this project.  

 
B.4  CLARIFICATIONS AND PROPOSAL REVISION: 
 
Clarifications Prior to Proposal Due Date:  In the event that clarifications are required prior to submitting 
the proposal, contact the individuals listed on the solicitation. Any changes made to the solicitation will 
be made via an amendment, which will be disseminated online to all interested offeror’s. 
 
Initial Offer: The Government intends to award a contract on the basis of the initial offers received 
without further discussions or negotiations.  Offers should contain the offeror’s best terms from a cost and 
management standpoint. 
 

--END OF SECTION-- 
 
  
         
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
www.arnet.gov or www.farsite.hill.af.mil   
 
(End of provision) 
  
 
 
SECTION M - EVALUATION FACTORS FOR AWARD  
 
 
 
The following have been modified:  

SECTION M 
 

PROPOSAL EVALUATION AND CONTRACT AWARD 
 

PART 1 – GENERAL 
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A.  BASIS FOR AWARD.  The Government intends to make one or more awards for completion of the 
subject project. The awards will be made to the one or more offeror(s) whose proposal(s) represent the 
best overall value to the Government.  
 
B.  PROPOSAL EVALUATION. 
 
B.1  Proposals will be evaluated by a Source Selection Evaluation Board (SSEB).  The SSEB will be 
composed of Corps of Engineers personnel and possibly a customer representative.  The identity of SSEB 
members is confidential and members will not be available for contact or discussion prior to submission 
of proposals. 
 
B.2  Competing proposals shall be evaluated against the requirements of the solicitation in order to assess 
strengths, weaknesses and associated risks and deficiencies. The tradeoff process of evaluation between 
non-cost/price and cost/price aspects of the offerors’ proposals will be used to determine those offers that 
may result in award of a contract. Implicit in the Government’s evaluation and selection process is its 
willingness to accept other than the lowest priced offers.  
 
B2.1 Deficiencies.  A deficiency is a material failure of a proposal to meet a Government requirement or 
a combination of significant weaknesses in a proposal that increases the risk of unsuccessful contract 
performance to an unacceptable level. Examples of deficiencies include a statement by the offeror that it 
cannot or will not meet a requirement, an approach that clearly does not meet a requirement, or omission 
of data required to assess compliance with the requirement. 
 
B2.2  Strengths.  A strength is an aspect of a proposal that appreciably decreases the risk of unsuccessful 
contract performance or that represents a significant benefit to the Government. 
 
B2.3 Weaknesses. A weakness is a flaw in the proposal that increases the risk of unsuccessful contract 
performance.  A “significant weakness” in the proposal is a flaw that appreciably increases the risk of 
unsuccessful contract performance. 
 
B2.4 Mandatory Requirements/Omissions. The technical proposal contains certain mandatory or 
minimum requirements.  Use of words in the evaluation criteria such as “will,” “shall” or “must” indicates 
a mandatory requirement.  Failure to satisfy any mandatory or minimum requirement may result in a 
determination that an offer is unsatisfactory, as a function of the significance of the omission or 
deficiency. 
 
1.  VOLUME 1 – MANAGEMENT-TECHNICAL PROPOSAL EVALUATION CRITERIA.   
 
1.1  Content 
 
1.1.1  Factor 1 – Past Evaluations/Performance.  Past performance may be evaluated by contacting 
references for indications of customer satisfaction and review of performance evaluations or other 
information provided by the offeror or obtained by the Government.  The evaluators will consider the 
relevance and recentness of the past performance information, as well as the success achieved on past 
projects to determine the rating.  Proposals with the most convincing evidence will receive the highest 
ratings.  In the event that an offeror does not have a record of past performance, a written explanation of 
the reasons why no record is available is requested.  In the case of an offeror without a record of relevant 
past performance or for whom information on past performance is not available, the offeror will not be 
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evaluated favorably or unfavorably on past performance.  A neutral rating with unknown risk will be 
assigned.  

 
1.1.2  Factor 2 – Demining and UXO Clearance Experience.  Demining and UXO Clearance 
Experience.  The Government will evaluate the experience of the contractor and the proposed team, 
including subcontractors, on projects similar to that described in this RFP which use the UXO/Demining 
investigation and removal processes.  A contractor will receive a higher rating if they demonstrate 
experience and successful past performance on projects listed in Factor 1, with at least four (4) similar 
relevant large-scale (up to 2.5 million square meters) demining projects in a combat environment; 
experience with working multiple sites; experience with multiple onsite pieces of armored mechanical 
equipment, such as armored front-end loaders, excavators, and mechanized armored rolling capability 
with detonation trailers; experience with mine labs detectors, broad loop detectors, and hand-held 
magnetometers for sub-surface detection, with capability of detection down to one meter depth or more 
for debris laden sites; and compliance with International Mine Action Standards (IMAS), Afghanistan 
Mine Action Standards (AMAS), and US Department of Defense, and US Army Corps of Engineers 
standards, including the Corps of Engineers Safety and Occupational Health Manual, EM 385-1-1,. The 
contractor should demonstrate UXO/Demining investigation and removal experience in Afghanistan at 
multiple sites.    

 
1.1.3  Factor 3 – Project Management Plan.   
 
The Government will evaluate and rate the project management plan, including the team structure and 
responsibilities of team members; the management approach for the clearance process, including effective 
coordination between UXO/Demining teams and security personnel; the quality control process; and the 
level of clearance proposed for sites.  The Government will evaluate the offeror’s plan to control quality 
throughout the investigation and removal phases of the project and the ability to minimize time growth 
due to changes, unforeseen circumstances and delays.  Proposals with the most convincing evidence will 
receive the highest ratings.   
 
The Government will evaluate issue resolution processes, and the offeror’s commitment to control cost 
growth by maintaining the project budget during investigation and removal; reviewing cost control 
systems and procedures; developing cost savings proposals; developing plans to minimize cost overruns; 
and planning to maximize user requirements while minimizing or maintaining costs.  The evaluators will 
rate the offeror’s commitment to interact with the Corps of Engineers and the roles that the team members 
will have in dealing with site condition changes, resolving potential delays, attending progress meetings 
and facilitating contract completion and closeout.  Proposals with the most convincing evidence will 
receive the highest ratings.  Offerors which deviate from RFP specifications or requirements may be 
considered weak or deficient. 
 
1.1.4  Factor 4 – Personnel and Equipment Resources.   

 
Personnel.  The Government will evaluate the qualifications and experience of the proposed project key 
personnel and the commitment to participate in this project.  Contractor personnel shall also have in 
country or onsite trained manual de-miners, mine detection dogs and handlers, qualified medics, certified 
EOD personnel, and other ancillary support as required to complete the Task Orders in accordance with 
IMAS, AMAS and DoD standards.   Contractors with similar resources will receive a higher rating than 
those with dissimilar or non-relevant project experience.  Proposals with the most convincing evidence 
will receive the highest ratings. The contractor’s utilization of Afghan personnel will also be evaluated. 
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The Government will evaluate the adequacy of the offeror’s proposed personnel and other 
resources to successfully complete the project.  Proposals with the most convincing evidence will 
receive the highest ratings. 
 
The contractor must discuss their intent or plan to utilize local labor and subcontractors when 
replying to evaluation factors. 
 
Equipment Resources.  The Government shall evaluate the adequacy of the offeror’s equipment 
resources to determine successful project completion.  
 
1.2  Format.  Proposal will be evaluated based on adherence to format requirements of Section L, 
Proposal Preparation. 
 
2.  VOLUME II - COST/PRICE PROPOSAL EVALUATION.  A price analysis will be conducted.  
The price shall be included as a specific evaluation criterion in every source selection; however, price will 
not be scored.  Review of contractor price data will consist of analysis to determine that prices are fair and 
reasonable, responsive and responsible. The Government will evaluate the completeness and 
reasonableness of each offeror’s proposal using the cost or pricing information as well as the 
accompanying written descriptions pertaining to methods, techniques, approaches, assumptions, etc., that 
offerors provide along with offerors’ cost/fee proposals for the sample tasks involved.  Completeness will 
be determined by comparing the items contained within an offeror’s price proposal with the 
Government’s estimate. Reasonableness will be determined by comparison of an offeror’s proposed 
prices against each other and the Government’s estimate.  Since the Government’s evaluation of the cost 
proposal will represent a portion of the total evaluation, it is possible that an offeror might not be selected 
for an award because of unreasonable, unrealistic, incomplete, inaccurate, non-current cost proposal 
information.    Offerors are cautioned to make all accompanying written descriptions complete, clear and 
understandable.  The Government will not be responsible for any misunderstandings concerning the basis 
for costs proposed by an offeror that results from that offeror’s failure to provide written descriptions that 
are clear, complete and easily understood. 

 
C.  METHOD OF PROPOSAL EVALUATION 
 
C.1  Proposals will first be reviewed to determine if they contain the required minimum procurement and 
technical data.  Incomplete proposals may be eliminated.  All forms shall be filled in and all requested 
data must be provided. 
 
C.2  In evaluating the proposals, the Government will consider the following five evaluation factors: past 
performance, demining and UXO remediation experience, project management plan, personnel & 
equipment resource plan, and price. The Government will evaluate the offerors’ proposals in such a 
manner as to assign adjective ratings for the first four factors.  The Government will not assign adjective 
ratings to the fifth factor or its associated subfactors but will evaluate whether the cost and pricing 
portions of the proposals are complete and reasonable.  
 
C.2.1  The four non-pricing factors: past performance, demining and UXO remediation experience, 
project management plan, and personnel and equipment resource commitment, will be evaluated on a 
best-value basis.  They are listed in descending order of importance.  The four non-cost/pricing factors, 
taken as a group, shall weigh significantly more than the price factor in the evaluation and selection 
process. 
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C.2.2  In evaluating proposals and making the awards, the Government is more concerned with obtaining 
superior non-pricing features than with making awards at the lowest price.  Stated another way, the 
Government prefers to select offerors with superior past performance, experience, project management, 
and personnel & resource commitment for the type of work involved rather than to select offerors with 
relatively small price savings but with much less advantages in their non-pricing potential. 
 
C.3  Mandatory requirements and non-mandatory requests for information:  There are contained within 
the non-pricing factors to be rated certain mandatory or minimum requirements.  Failure to satisfy any 
mandatory or minimum requirement may result in a determination that an offer is unsatisfactory, as a 
function of the significance of the omission or deficiency.  (Minor omissions or deficiencies with respect 
to mandatory requirements shall be noted as disadvantages in the evaluation process.)  A final 
determination by the Government’s Source Selection Authority (SSA) that an offer is unsatisfactory 
means that an award to the offeror involved, without correction first being made, cannot occur.  
Corrections are normally made only as a part of discussions.  The Government makes no representation as 
to whether discussions will or will not be held.  Any decision in regard to the matter of discussion will be 
at the sole discretion of the SSA.  Use of words in the evaluation criteria such as “will,” “shall” or “must” 
indicates a mandatory requirement.  Failure to comply with non-pricing or pricing requirements that are 
annotated with words such as “should” or “may” might result in a lowering of an offeror’s non-pricing 
ratings involved or may have significant effect upon an offeror’s price evaluation, the precise nature of 
the circumstances involved being the determining factors. 
 
C.4  Conduct of discussions:  Offerors are informed that the Government does not intend to conduct 
discussions as a part of the evaluation and selection process.  However, the Government reserves the right 
to conduct discussions if it is determined by the Government’s Source Selection Authority to be in the 
best interests of the Government to do so.  Therefore, offerors are cautioned to provide all the information 
required and requested by the solicitation at the time of its initial proposal submission. 

 
C.5  Non-Pricing Evaluation Factors and Sub-factors:  Any information that an offeror desires to be 
considered in the non pricing evaluation of a given factor must be included within the distinct sections of 
the offeror’s non pricing presentation for that factor.  Failure of an offeror to comply with this instruction 
may result in the information presented not being evaluated for the non-pricing factor that was intended 
by the offeror.  This in turn might result in lower evaluation ratings being assigned, and a fewer number 
of strengths and more weaknesses being identified, which might also affect the selection process.  Such 
failures as the result of an offeror not following this instruction will be the sole responsibility of the 
offeror and not that of the Government.  All non-pricing evaluation criteria shall be evaluated using 
reasoned judgment that results in the assignment of adjective ratings (e.g., from high to low: excellent, 
good, satisfactory, marginal, or unsatisfactory).  Proposals that are determined to be non-responsive 
(lacking in mandatory information) will be determined to be unacceptable.  In addition, risk evaluations 
will be made based upon the adjective ratings of (low risk, medium risk, or high risk).   

C.5.1  Offerors are cautioned to explicitly explain which of its offices will be responsible for the various 
areas of interest to the Government that is addressed in the subfactors described below.  Failure to 
explicitly describe how these areas of interest will be accomplished, and by whom, in the offeror’s 
organization may result in lower ratings or additional weaknesses and associated risks.   
 
C.5.2  Offerors that are joint ventures or partnerships should clearly describe the separate roles to be 
performed by the participants in those joint ventures or partnerships regarding the technical capabilities.  
Offerors that have major subcontractors should be clearly identified so that the subcontractors are clearly 
made known to the Government at the time proposals are submitted.  The Government will take note of 
the past performance, demining and UXO remediation experience, project management, and personnel 
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and equipment resources plan of these subcontractors but to a much less favorable degree than the 
Government would if those same subcontractors were members of a joint venture arrangement.  There is 
an exception to this rule: if the offeror convincingly demonstrates that a particular major subcontractor 
has had a long term contractual relationship with the offeror (to include only one member of a joint 
venture) then the Government will give greater weight to that subcontractor’s past performance, demining 
and UXO remediation experience, project management, and personnel & resource commitment 
contribution to the offeror’s organization.  The Government considers so-called “teaming arrangements” 
as being similar to prime-subcontractor arrangements.  If a participant in a teaming arrangement is not to 
be a signatory to the contract with the Government then the Government considers that non-signatory 
participant as a subcontractor to the prime contractor offeror.  In such a case, the Government will 
conduct its evaluation accordingly.   However, if the offeror’s designer(s) are either a part of teaming 
arrangement or simply subcontractor(s) to the offeror then the Government will evaluate the designer(s) 
as if it were a full member of a joint venture as far as technical capabilities and past performance are 
concerned. 
 
C.6 The Government may reject any or all proposals and waive minor irregularities in proposals. 
 
D.  SELECTION and AWARD.  Award will be made to the offeror that, in the judgment of the 
Contracting Officer, is the Best Value to the US Government, price and other factors considered. 
 
 

--END OF SECTION-- 
  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
              
Item No.              Description                                                         Qty       Unit               Price     
              
 
For purposes of price evaluation only, assume all Square Meter (SM) pricing is for 1000 SMs. 
 
BASE PERIOD 
 
UXO/Mine Clearance 
0001                  Services for survey, clearance, and         1  LS   $16,000,000.00 

certify mine and UXO clearing,                                                       NOT TO EXCEED 
Afghanistan Engineer District Area  
of Operation.  All work shall be  
performed in accordance with the  
attached Performance Work Statement. 
Period of Performance: 1 Year from Award 

 
000101              Site Survey report and Battle  

 Area Clearance (square meter rate), 
                   and the Certificate of Clearance; 
 at sites other than within a one kilometer 
 radius of  Kabul, Bagram, Jalalabad, or  
 Kandahar Air Field.  Does not include Remote  
 Sites by definition               1000  SM $_____________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
000102 Site Survey report and Demining  

 (square meter rate) at sites other than  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, 
                    and the Certificate of Clearance                           1000  SM $______________ 
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
000103 Site Survey report and Battle Area  

 Clearance (square meter rate) at sites  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, to include  
 former/existing  military bases and the Certificate 
 of Clearance (PWS Paragraph 1.9, 1.10, and 1.12) 1000  SM $______________ 
  

000104 Site Survey report and Demining  
 (square meter rate) at sites within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field,  
                   to include former/existing military bases  
                   and the Certificate of Clearance   1000 SM $_______________ 

 (PWS Paragraph 1.9, 1.11, and 1.12) 
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000105 Site Survey report and Battle Area  

 Clearance (square meter rate) at Remote  
 Sites and the Certificate of Clearance         1000 SM $_______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
000106 Site Survey report and Demining  

 (square meter rate) at Remote Sites  
 over 100 kilometers from closest ISAF location  
                   and the Certificate of Clearance  1000 SM $_______________ 
                   (PWS Paragraph 1.9, 1.11, and 1.12)                                
                                                                                                                             

000107 Explosive Ordnance Disposal Service  
 (Daily Rate) for any area that does not 
 constitute a need for full Demining or  
 Battle Area Clearance. However, requires   1 Per Day $___________ 
 an EOD-qualified person on site 

(PWS Paragraph 1.1.3) 
 

000108 Additional Security Teams as required or  
Determined (PWS Paragraph 1.1.4)                 1          Per Day $___________ 
  

000109 Additional Use of Equipment, as needed, for 
areas that require mechanical assets other than those 
assigned to normal clearing teams             1        Per Day $___________           

                          (PWS Paragraph 1.1.5)                                                     
 
000110 Transportation of USACE Personnel in  
 Support of Contract  (PWS Paragraph 1.16)      1  Per Day $___________ 
   
Total for Base Year:                                                                                   $________________________ 
(Includes all items 000101- 000109)     
 
 OPTION YEAR 1 
 
UXO/Mine Clearance                                                               
1000                  Services for survey, clearance, and          1 LS  $16,000,000.00 

certify mine and UXO clearing,                                                      NOT TO EXCEED 
Afghanistan Engineer District Area  
of Operation.  All work shall be  
performed in accordance with the  
attached Performance Work Statement. 
Period of Performance: 1 Year from Award of Option 

 
100001 Site Survey report and Battle  

 Area Clearance (square meter rate), 
                    and the Certificate of Clearance; 
 at sites other than within a one  
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 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field; 
                    Does not include Remote Sites by definition.      1000  SM $______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
100002 Site Survey report and Demining  

 (square meter rate) at sites other than  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar  Air Field, and  
 the Certificate of Clearance  1000 SM $______________ 
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
100003 Site Survey report and Battle Area  

 Clearance (square meter rate) at sites  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar  Air Field, to include 
 former/existing military bases, and the  
 Certificate of Clearance  1000 SM $______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 
 

100004 Site Survey report and Demining  
 (square meter rate) at sites within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field,  
                    to include former/existing military bases,  
 and the Certificate of Clearance     1000 SM $______________ 

 (PWS Paragraph 1.9, 1.11, and 1.12) 
 
100005 Site Survey report and Battle Area  

 Clearance (square meter rate) at remote  
 Sites, and the Certificate of Clearance     1000 SM $______________ 

 (PWS Paragraph 1.9, 1.10, and 1.12) 
 
100006 Site Survey report and Demining  

 (square meter rate) at remote sites  
 over 100 kilometers from closest ISAF 
 location, and the Certificate of Clearance  1000 SM $______________ 
                   (PWS Paragraph 1.9, 1.11, and 1.12)              

 
100007 Explosive Ordnance Disposal Service  

 (Daily Rate) for any area that does not 
 constitute a need for full Demining or  
 Battle Area Clearance. However, requires    
 an EOD-qualified person on site 1 1 Per Day $___________ 

(PWS Paragraph 1.1.3) 
 
100008 Additional Security Teams as required or  

Determined (PWS Paragraph 1.1.4) 1 Per Day $___________ 
 
100009 Additional Use of Equipment as needed for 
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Areas that require mechanical assets other than  
Assigned to normal clearing teams  1 Per Day $___________ 
(PWS Paragraph 1.1.5)                 

 
100010 Transportation of USACE Personnel in  
 Support of Contract (PWS Paragraph 1.16)  1 Per Day $___________ 
         
Total for Option Year 1:                                                                            $________________________                            
(Includes all items 100001- 100009)     
 
OPTION YEAR 2 
 
UXO/Mine Clearance                                                               
2000                  Services for survey, clearance, and            1 LS $16,000,000.00 

certify mine and UXO clearing,                                                   NOT TO EXCEED 
Afghanistan Engineer District Area  
of Operation.  All work shall be  
performed in accordance with the  
attached Performance Work Statement. 
Period of Performance: 1 Year from Award of Option 

             
200001 Site Survey report and Battle  

 Area Clearance (square meter rate), 
                    and the Certificate of Clearance; 
 at sites other than within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field; 
                   Does not include Remote Sites by definition 1000 SM $______________ 
                   (PWS Paragraph 1.9, 1.10, and 1.12) 

 
200002 Site Survey report and Demining  

 (square meter rate) at sites other than  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, and the 
 Certificate of Clearance    1000  SM $______________ 
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
200003 Site Survey report and Battle Area  

 Clearance (square meter rate) at sites  
 within a one kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field, to include 
 former/existing military bases, and the  
 Certificate of Clearance 1000 SM $______________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 
 

200004 Site Survey report and Demining  
 (square meter rate) at sites within a one  
 kilometer radius of Kabul, Bagram, 
 Jalalabad, or Kandahar Air Field,  
                    to include former/existing military bases, 
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 and the Certificate of Clearance          1000 SM $______________  
 (PWS Paragraph 1.9, 1.11, and 1.12) 

 
200005 Site Survey report and Battle Area  

 Clearance (square meter rate) at remote  
 Sites, and the Certificate of Clearance         1000 SM $_____________ 
 (PWS Paragraph 1.9, 1.10, and 1.12) 

 
200006 Site Survey report and Demining  

 (square meter rate) at remote sites  
 over 100 kilometers from closest ISAF location,  
                   and the Certificate of Clearance   1000 SM $_____________ 
                   (PWS Paragraph 1.9, 1.11, and 1.12)   
 

200007 Explosive Ordnance Disposal Service  
 (Daily Rate) for any area that does not 
 constitute a need for full Demining or  
 Battle Area Clearance. However, requires    
 an EOD-qualified person on site  1 Per Day $___________ 

(PWS Paragraph 1.1.3) 
 

200008 Additional Security Teams as required or  
Determined (PWS Paragraph 1.1.4)  1 Per Day $___________ 

 
200009 Additional Use of Equipment as needed for 

Areas that require mechanical assets other than  
Assigned to normal clearing teams  1  Per Day $___________ 
(PWS Paragraph 1.1.5)      

 
200010 Transportation of USACE Personnel in Support 
 of Contract (PWS Paragraph 1.16)  1  Per Day $___________ 
 
 
Total for Option Year 2:                                                                         $__________________________ 
(Includes all items 200001- 200009)     
 
 
TOTAL PROPOSAL PRICE:                                                               $__________________________ 
 
 
CONTRACT MINIMUM/MAXIMUM AMOUNTS:  Pursuant to FAR 52.216-22(b), the maximum 
ceiling amount for this contract is $48,000,000 and the minimum amount is $10,000 for the life of the 
contract.  NAICS CODE: 562910 –Remediation Services. 
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Section C - Descriptions and Specifications 
 

STATEMENT OF WORK 
Services Contract 

Mine and UXO Clearance 
Afghanistan Engineer District  

Area of Operations 
 
1.0 General 
 
1.1 The contractor shall provide all labor, equipment and materials needed to clear various sites located 
within Afghanistan of mines and/or unexploded ordnances (UXO). The contractor shall have all labor, 
equipment and materials in country and be able to provide continuous work on multiple sites 
simultaneously.  All activities shall be conducted in accordance with the International Mine Action 
Standards (IMAS), Afghanistan Mine Action Standards (AMAS), Department of Defense Safety 
Standards (DoD) and US Army Corps of Engineers Standards (USACE).  The contractor shall be fully 
accredited by the United Nations Mine Action Coordination Center of Afghanistan (UNMACCA) and the 
Afghan Mine Action Authority.  Operational accreditation from the UNMACCA must be in place before 
implementation of demining activities.  The contractor will also be registered with the Afghanistan 
Government for mine and UXO clearance services. The contractor shall provide proof of accreditation to 
the U.S. Army Corps of Engineer (USACE). 
 
1.2 The contractor shall have available in country or onsite required armored mechanical equipment such 
as armored front-end loaders, excavator, rolling capability, and personnel carriers.  Other such equipment 
will in include, but not be limited to, mine labs detector, broad large loop detector, and Schoenstadt 
detector capable of detection down to a minimum of 1 meter in depth. The contractor shall have also in 
country or onsite trained manual de-miners, mine detection dogs and handlers, qualified medics, certified 
EOD personnel, and other ancillary support as required to complete the Task Orders in accordance with 
IMAS,  AMAS and DoD standards. The contractor is free to select the most cost effective means and 
methods of clearance as long as the work is executed in accordance with the IMAS, AMAS and DoD 
standards and meets the standards provided by the US Army Corps of Engineer. The contractor is 
responsible for providing qualified workers, supervision, quality control, and safety personnel to execute 
the work in accordance with IMAS, AMAS and USACE standards. Proof of employee qualifications shall 
be submitted to USACE prior to commencement of clearance. 
 
1.3 It is the Contractor’s responsibility to be aware of the risk associated with encountering mines and 
UXO’s and take all actions necessary to assure a safe work environment during the execution of this 
contract. The Contractor assumes the risk of any and all personal injury, property damage or other 
liability arising out of and resulting from any Contractor action hereunder.  Contractor will report all 
incidents immediately to the GDA.  Initial report will be by phone or email.  A written report will follow. 
 
1.4 The contractor shall comply with all pertinent provisions of the most current version of U.S. Army 
Corps of Engineers Safety and Health Requirements Manual, EM385-1-1, in effect on the date of the 
solicitation. The contractor shall prepare and submit an acceptable Accident Prevention Plan (APP) and 
Activity Hazard Analysis (AHA) in accordance with Appendix A and Section 01.A.13 of the EM385-1-1 
manual. Personnel that are knowledgeable in de-mining and UXO operations shall prepare the AHAs, 
APP’s UXO Work and Safety Plan. An AHA and APP will be prepared for each definable feature of 
work required under this contract. A UXO work and safety plan shall be submitted for review and 
accepted by the Corps of Engineer before work begins with each task order.  
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1.5 A temporary perimeter fence or equivalent means of denial will be installed to completely close off 
the work area at the site. The temporary fence or equivalent shall be a standard design in accordance with 
IMAS standards to deny unauthorized entry to the site while work is in progress. The contractor shall first 
clear the area required for the installation of the fence prior to starting the remainder of the site clearance. 
The contractor shall record the exact location of the fence line using GPS coordinates to show all changes 
in alignment. The contractor shall remove the fence from the site after the site clearance is completed. 
 
1.6 The contractor shall use the AMAS system of marking to distinguish between hazardous and cleared 
areas during the clearance operations. The contractor will submit the dimensions of the areas cleared and 
a copy of the clearance certificate to the UNMACCA for database entry and quality assurance stamping.  
The contractor will then ensure submittal of clearance report copies to the Afghanistan Mine Action 
Authority; clearance reports will be entered into the national database at the completion of the Task 
Order.  The final original copy of the stamped clearance report will be included in the clearance package 
and given to the USACE Contracting Officers Representative or his designee.  
 
1.7 Daily internal quality control checks must be documented and reports made available to USACE upon 
request. The contractor shall record by type all mines and UXO’s found during the clearance operations.  
All mines, sub-munitions (cluster munitions) will have detailed locations found (GPS Points).  A detailed 
site map showing the clearance progress shall be updated daily during the progress of work. All explosive 
ordnance found during the clearance operations shall be stored and disposed of in accordance with IMAS 
and AMAS standards. All scrap metal debris found during clearance operations are the responsibility of 
the contractor to remove and dispose of offsite. 
 
1.8 Areas within a one-kilometer radius of Kabul, Bagram, Jalalabad, or Kandahar Air Field, as well as 
former/existing military bases or installations, shall be considered to be heavily contaminated areas of 
UXO/Mines and construction debris and shall be weighted differently than other clearance areas in the 
country. 
 
1.9 Site Survey Report: Contractor will perform a technical survey of the site to include historical and 
topographical information, site map, photos, technical investigation, conclusions, and proposed clearance 
recommendations.  The report shall be comprehensive and submitted as a written report complete with 
drawings and exhibits. The contractor’s Site Survey Report must be prepared and certified by an 
individual with Level I EOD qualification or equivalent. The Report shall be coordinated with the United 
Nations Mine Action Coordination Center of Afghanistan (UNMACA) and USACE prior to 
commencement of the clearance operations. Remote site location clearance is defined as a site located 
over 20 kilometers from the closest International Security Assistance Force (ISAF)/Afghan National 
Security Forces (ANSF) base for each location. 
  
1.10 Battle Area Clearance (BAC): This includes the systematic and controlled clearance of hazardous 
areas where the threat is known not to contain mines. The contractor will perform 100% surface clearance 
and subsurface clearance for UXO to a minimum depth of 1 meter or deeper if required to obtain the 
specified clearance certification.  If during BAC operations an emplaced minefield/mine line is 
discovered, the contractor shall promptly, before the condition is disturbed, stop work, and notify the 
UNMACCA and USACE’s Contracting Officer’s Representative (COR).  If an emplaced minefield/mine 
line is found during BAC, operations may be considered of differing site condition and the requirements 
of FAR 52.236-2 shall apply. When an emplaced minefield/ mine line is encountered at the site, the 
clearance operation will change from BAC to the higher de-mining standard for the remaining area to be 
cleared, and the differing site condition shall be addressed as a contract modification.  Remote site 
location clearance is defined as a site located over 20 kilometers from the closest ISAF/ANSF location. 
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1.11 De-mining: This includes the systematic and controlled clearance of UXO and mine hazards. The 
contractor will perform 100% surface clearance and subsurface clearance to a minimum depth of 1 meter 
or deeper if required to obtain the specified clearance certification.  All activities shall be conducted in 
accordance with the International Mine Action Standards (IMAS) and Afghanistan Mine Action 
Standards (AMAS).  Minefield / mine line co-ordinates will be documented and reported to the 
Contracting Officers Representative (COR) and the UNMACCA to input into GIS.  Remote site location 
clearance is defined as a site located over 20 kilometers from the closest ISAF/ANSF location. 
 
1.12 Certificate of Clearance: The contractor shall provide USACE a letter indicating that the site is 
clear of mines and UXO and is available for construction operations to proceed. A clearance certificate 
copy will be sent to the USACE (COR) immediately following completion of work and the original will 
be sent to the UNMACCA for approval and certification stamping, then sent to the USACE COR or 
representative for data base entry. Although under IMAS and AMAS standards 13 centimeters is the 
minimum depth of clearance required, all current USACE contracts will be certified clear of UXO/Mine 
to a depth of 1 meter unless otherwise specified.  Any UXO/Mines subsequently found at 1 meter or less 
in depth after the completion certification is issued and site construction has begun will be disposed of by 
the contractor at no cost to the government, unless it is proven that the item was placed by a third party 
with malicious intent after the fact. 
 
1.13 Explosive Ordnance Disposal (EOD):  For areas that do not require Demining or Battle Area 
Clearance, the contractor shall be able to provide, onsite throughout the country of Afghanistan,  a 
qualified person who at a minimum holds a current EOD level 2 certification according to the 
International Mine Action Standards.  If the area does not pose a sufficient threat or hazard to constitute 
Demining or BAC operations, then the contractor may be tasked to provide this EOD services.  For this 
tasking, the contactor will provide an onsite consultant or spotter during the hours of any operation.  The 
contractor will also be responsible for providing a site leader, a trained field medic or physician, as well 
as one driver with vehicle.  Any MEC that is discovered will be recorded and then destroyed in 
accordance with AMAS and IMAS standards.  This work will be done on construction projects, surveying 
and mapping, and for digging. The contractor will refer to that site specific PWS for a detail description 
of the area or areas to be worked.    
 
1.14 Additional Security Teams for Remote or Hostile Areas: This section will be used for the 
addition of extra teams of Security.  If the area to be cleared is in extreme remote locations (over 100 
kilometers from the closest ISAF location), where overnight operations are required and the need for 
additional security is required, the contractor will be required to allocate the necessary teams for this 
location.  If an area is to be considered hostile in such a way that the hostilities exceed the normal 
conditions of a contingency environment, then additional teams maybe added.  Examples of hostilities 
that exceed normal wartime conditions would be kidnapping of civilian personnel with the intent to kill or 
use for profit or bargaining, burning of equipment used for Demining/ UXO clearing, and the setting of 
improvise explosive devices around the clearance site with the intent to do harm or disrupt clearance 
activities.  If determined and agreed upon by the contractor and the US Army Corps of Engineers that 
these or anything in this nature is considered extreme hostile actions, then additional security team(s) may 
be used.  A security team consists of two vehicles and a 10 member team of armed personnel.  Additional 
teams of this matrixes maybe used or recommended by the contractor for the above situations.  USACE 
will use the most up to date military intelligence in order to check the validity of these requests.  Once the 
level of additional teams has been agreed upon by the US Army Corps of Engineers, the contractor may 
configure and deploy teams as deemed necessary in accordance with the most current situation.  
Additional security teams will be negotiated as part of the task order or added through a contract 
modification after consultation and agreement with the US Army Corps of Engineers. 
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1.15 Additional Mechanical Equipment for BAC or Demining Task:  This section allows the 
contractor during the course of work to add additional equipment as needed to complete on time. If or at 
any time during the task order a differing on-site condition is found that requires the use of more 
equipment than what is currently on-site, then the line item will allow for multiple equipment assets to  be 
added to the task in order to assist in clearing successfully and on time. Additional equipment will be 
negotiated as part of the task order or added through a contract modification.  The Contracting Officers 
Representative or designated representative will physically view the area or specific situation before any 
contract modifications are issued, unless there are security restrictions in place.  
 
1.16  Transportation of USACE Personnel in Support of Contract: Upon receipt of written request by 
the Contracting Officer or the Contracting Officer’s Representative, with a minimum of five (5) days 
notice, the contractor shall provide security personnel and two (2) up-armored vehicles for land transport 
of USACE personnel in support of the contract.  Each vehicles will be supplied with an ECM in 
accordance with USFOR-A guidance.  Up-armored vehicles will meet the technical criteria shown below: 
 

1.16.1 Full armor ballistic standard protection (all armoring completed by experienced 
technicians and a Certificate of Compliance provided along with certificates of material 
testing), Level B6 (NIJIV), for body armor and glass, with additional protective measures: 

 
1) Explosive proof gas tank 
2) Radiator protection/guard 
3) Battery protection 
4) 3MM armored steel floor and roof 
5) Full-fire wall protection kit 
6) Ballistic glass at Level B6 (NIJIV) and feature low spall shielding and multiple impact 

protection 
7) Rear bulkhead with view glass and access hatch installed in front of rear door (access hatch 

must fully open to allow for loading of bulky cargo). Rear bulkhead shall have a small port 
to allow wires from the Electronic Countermeasure (ECM) to go though.  Port should be 
padded so not to cut or damage any wires. 

8) Wire mesh installed in tailpipe to prevent insertion of foreign objects 
 
 
1.16.3  Big block V8 diesel engine, automatic transmission, left-hand drive OEM vehicles with 4X4 
capability, power and tilt steering. 
 
1.16.4  Dual battery and alternators (300 amp continuous power capacity) with battery junction boxes 
installed.  Install a 150 amp battery in the rear of the vehicle for the ECM.  (No Lemon in Kabul, 
Afghanistan is preferred for installation if done after delivery to Afghanistan, but before government 
acceptance.) 
 
1.16.5  Run-flat tire inserts that are significantly improved over common run flat designs (all tires, 
including spare), with high impact performance over extreme temperature range, low heat build-up in 
flexing, and long life and durability.  The armor manufacturer shall replace all factory tires with tires 
carrying higher load ratings to ensure sufficient load carrying capacity for the armored vehicles.  Each 
vehicle will include an upgraded tire jack (minimum 4 tons), with tire iron, to lift additional weight of 
armor. 
 
1.16.6  Upgraded suspension leaf springs, heavy duty shock and struts, and four-wheel drive 
option capability.  Door pillars and hinges reinforced for maximum strength retention.  All 
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doors fitted with double looped nylon restraining straps to reduce stresses to hinges during 
opening.  Reinforced inside door panels to prevent being pulled off the door due to the extra 
weight of door. 
 
1.16.7  Upgraded brake system, with heat dissipating rotors, heavy duty or super duty brake 
pads, four-wheel drive anti-lock disc brakes and associated brake upgraded component as 
required. 
 
1.16.8  Dual front airbags, with integrated safety seat belts for all passengers, and passenger 
sensing device.  Install seat belt extensions for all seat belts in the vehicle (both front and 
rear). 
 
1.16.9  Sun filter/screen on all windows (15% tint for driver and front passenger windows; 
full limo tint behind driver and front passenger positions). 
 
1.16.10 Front and rear bumper guards, with ability to attach a tow strap for quick recovery 
operations. 
 
1.16.11 Signal lights, headlights, inner mirror (day and night vision) and power side mirrors 
with protective shield 
 
1.16.12 Front and rear air condition units 
 
1.16.13 All seatbelts in the first two rows of seats must be fitted with seatbelt extenders so 
passengers have freedom of movement while wearing bulky gear and weapons. 

 
 

ADDITIONAL INSTRUCTIONS 
 
PART 1 GENERAL 
 
1.1 PRECONSTRUCTION CONFERENCE 
 
1.1.1 Schedule of Meeting 
 
At the earliest practicable time, prior to commencement of the work, the Contractor and any 
Subcontractors whose presence is necessary or requested, shall meet in conference with representatives of 
the Contracting Officer to discuss and develop a mutual understanding relative to the details of the 
administration and execution of this contract. This will include but not necessarily be limited to the 
Contractor's Quality Control (CQC) Program, the Contractor’s Accident Prevention Program, submittals, 
correspondence, schedule, access to the work site, security requirements, interface requirements, 
temporary facilities and services, hazards and risks, working after normal hours or on weekends or 
holidays, assignment of inspectors, representations, special requirements, phasing and other aspects of 
this project that warrant clarification and understanding. 
 
1.1.2 Meeting Minutes 
 
It shall be the responsibility of the Contractors CQC System Manager to prepare detailed minutes of this 
meeting and submit same to the Contracting Officer for approval within three (3) work days. Any 
corrections deemed necessary by the Contracting Officer shall be incorporated and resubmitted within 
two (2) calendar days after receipt. Upon approval of the minutes by the Contracting Officer, the 
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Contractor shall distribute the minutes to all parties present or concerned. 
 
1.2 NOT USED 
 
1.3 CONTRACTOR'S MOBILIZATION AREAS 
 
1.3.1 General  
 
1.3.1.1 Facilities within the Mobilization Site 
 
All facilities within the Contractor's mobilization site shall be of substantial construction suitable for the 
local weather conditions.  Housing, messing and sanitary facilities shall meet the requirements of the most 
current Corps of Engineers Safety and Health Requirements Manual EM 385-1-1.  The Contractor shall 
provide all utilities required to make the site self-sufficient. 
 
1.3.1.2. Trash Disposal: The Contractor shall be responsible for collection and disposal of trash from the 
work areas and from the mobilization area. All trash shall be disposed of off base in accordance with Host 
Nation requirements. Construction debris, waste materials, packaging material and the like shall be 
removed from the work site daily. Loose debris capable of being windblown, shall be immediately placed 
in sealed or covered containers. Any dirt or soil which is tracked onto paved or surfaced roadways shall 
be cleaned daily. Materials resulting from demolition activities, which are salvageable, shall be stored 
within the fenced area described above. Stored material not indoors, whether new or salvaged, shall be 
neatly stacked when stored. 
 
1.3.2 CONTRACTOR’S MOBILIZATION AREA (ON-SITE) 
 
The Contractor will be permitted to use the area designated by the Contracting Officer within the contract 
limits for operation of his construction equipment and plants, shops, warehouses, and offices. The 
Contractor may live on site, if specified in the task order for each individual project site, but shall provide 
all utilities required to make his living site self-sufficient. The Contractor is responsible for obtaining any 
required additional mobilization area above that designated. On completion of the contract, all facilities 
shall be removed from the mobilization area by the Contractor and shall be disposed of in accordance 
with applicable Host Government Laws and Regulations. The site shall be cleared of construction debris 
and other materials and the area restored to its final grade. 
 
1.3.2.1 through 1.3.2.9 NOT USED. 
 
 
1.3.2.10 Protection and Maintenance of Traffic 
 
During clearance operations the Contractor shall provide access and temporary relocated roads as 
necessary to maintain traffic. The Contractor shall maintain and protect traffic on all affected roads during 
the clearance period except as otherwise specifically directed by the Contracting Officer. Measures for the 
protection and diversion of traffic, placing of lights around and in front of equipment and the work, and 
the erection and maintenance of adequate warning, danger, and direction signs, shall be as required by the 
Host Nation and/or base authorities having jurisdiction. The traveling public shall be protected from 
damage to person and property. The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with Host Nation and/or base traffic. The Contractor shall 
investigate the adequacy of existing roads and the allowable load limit on these roads.. 
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1.3.2.11 NOT USED 
 
 
1.3.2.12 Employee Parking 
 
Contractor employees shall park vehicles in an area approved by the Contracting Officer. Contractor 
employee parking shall not interfere with existing and established parking requirements of the Afghan 
military personnel on-site. 
 
1.3.2.13 Temporary Project Safety Fencing and Barricades 
 
The Contractor shall impose all measures necessary to limit public access to hazardous areas and to 
ensure the restriction of workers to the immediate area of the clearance and mobilization site. The 
Contracting Officer may require in writing that the Contractor remove from the work any employee found 
to be in violation of this requirement. 
 
1.3.2.14 Barricades 
 
Barricades shall be required whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by clearance activities or as otherwise necessary to ensure the safety of both 
pedestrian and vehicular traffic. Barricades shall be securely placed, clearly visible with adequate 
illumination to provide sufficient visual warning of the hazard during both day and night. Travel to and 
from the project site shall be restricted to a route approved by the Contracting Officer. 
 
1.3.3 CONTRACTOR'S MOBILIZATION AREA 
 
The Contractor shall provide, furnish, operate and maintain facilities for his operations and living 
facilities for his workers in an area approved by the Contracting Officer.  
 
1.3.4 SPECIAL REQUIREMENTS 
 
The Contractor shall be responsible for coordinating with the Host Government use of any existing roads 
as haul routes. Construction and routing of new haul roads, and/or upgrading of existing roads for the 
Contractor's use, is the sole responsibility of the Contractor. It shall be the Contractor's responsibility to 
obtain such local authorizations, permits and licenses necessary to establish his mobilization camp and 
haul routes. 
 
1.4 NOT USED 
 
1.5 RESPONSIBILITY FOR PHYSICAL SECURITY 
 
Prior to mobilization, the Contractor shall submit his proposed means of providing project security to 
prevent unauthorized access to equipment, facilities, materials and documents, and to safeguard them 
against sabotage, damage, and theft. The Contractor shall be responsible for physical security of all 
materials, supplies, and equipment of every description, including property which may be Government-
furnished or owned, for all areas occupied jointly by the Contractor and the Government, as well as for all 
work performed.   
 
1.6 NOT USED 
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1.7 DUST CONTROL 
 
The Contractor shall be required to control objectionable dust in the work areas, access roadways, and 
haul roads by means of controlled vehicle speeds or dust palliatives.  Vehicles transporting sand, cement, 
gravel or other materials creating a dust problem shall be covered, as directed by the Contracting Officer, 
or in accordance with local Laws, codes, and regulations. 
 
1.8 NOT USED 
 
1.9 NOT USED 
 
1.10 NOT USED 
 
1.11   CONNECTIONS TO EXISTING UTILITIES 
 
1.11.1   General 
 
Any outage of any utility service shall be requested in writing at least fifteen (15) days in advance of the 
date requested for the commencement of the outage.  The Contractor shall provide a request, detailing the 
type of outage needed (water, sewer, electrical, steam, etc.), the time needed to perform the work, the 
reason for the outage, and the known affected facilities.  The Contracting Officer shall be contacted prior 
to the outage to confirm the time and date.  If the Contractor fails to initiate work at the approved time, 
the Contracting Officer may cancel the approved outage and may direct the Contractor to resubmit a new 
request.  No part of the time lost, due to the Contractors failure to properly schedule an outage, shall be 
made the subject of claim for extension of time or for excess costs or damages by the Contractor. 
 
1.11.1.1   NOT USED 
 
1.11.1.2   NOT USED 
 
1.11.2   Existing Underground Utilities 
 
The Contractor shall exercise the utmost care in researching locations of existing utility lines by 
implementing control measures to eliminate, or reduce to a level acceptable to the Contracting Officer, the 
chance of damaging or destroying existing utilities. 
 
1.11.2.1   Use of Underground Utility Detecting Device 
 
Prior to any excavation, a metal and/or cable detecting device shall be used along the route of the 
excavation.  All underground utilities discovered by this method will be flagged a minimum distance of 
one-half (1/2) meter on each side of the location. 
 
1.11.2.2   Hand Excavation 
 
Hand excavation methods and special supervisory care shall be used between any flagged markers, in 
areas of known or suspected hazards, and in areas known or suspected to have multiple and/or 
concentrated utility lines or connections. 
 
1.11.3   Repair of Damaged Utilities 
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The Contractor shall be responsible to repair any utilities damaged by him.  The method of repair and 
schedule for performance of the repair shall be coordinated with, and subject to the approval of, the 
Contracting Officer.  The repair work and any temporary work required to keep the system operational 
while repairs are being completed, shall be performed at no cost to the Government. 
 
1.12 WATER (CONTRACTOR PROVIDED) 
 
The Contractor shall provide and maintain water at his own expense for his use for construction and 
domestic consumption, and shall install and maintain necessary supply connections and piping for same, 
but only at such locations and in such manner as may be approved by the Contracting Officer. Before 
final acceptance of systems, or facilities, all temporary connections and piping installed by the Contractor 
shall be removed at his expense in a manner satisfactory to the Contracting Officer. 
 
1.13 NOT USED 
 
1.14 ELECTRICITY (CONTRACTOR PROVIDED) 
 
Electrical service is not available for use under this contract; therefore all electric current required by the 
Contractor shall be the responsibility of the Contractor, furnished at his own expense. All temporary 
connections for electricity shall be subject to the approval of the Contracting Officer and shall comply 
with Corps of Engineers manual EM 385-1-1 entitled Safety and Health Requirements Manual. All 
temporary lines shall be furnished, installed, connected and maintained by the Contractor in a 
workmanlike manner satisfactory to the Contracting Officer. Before final acceptance of systems, or 
facilities, all temporary connections installed by the Contractor shall be removed at his expense in a 
manner satisfactory to the Contracting Officer. 
 
1.15 NOT USED 
 
1.16 USE OF EXPLOSIVES 
 
The Contractor shall make necessary arrangements as may be required by applicable codes, rules, 
regulations and laws and shall be responsible for compliance therewith for all phases of blasting 
operations.  The Contractor shall record the use of all explosives used during blasting.  
 
1.16.1 Handling, Storage, and Use of Explosives 
 
The handling, storage, and use of explosives shall be governed by the applicable provisions of the 
following:  the “BLASTING” section of the Corps of Engineers Manuals EM 385-1-1, entitled Safety and 
Health Requirements Manual, a copy of which may be obtained from the Contracting Officer’s 
Representative at the jobsite.  The Contractor shall also use the IMAS (sec. 10.5) and AMAS (ch. 18) 
standard for handling, storage, and use of explosives.  
 
1.16.2 Blasting Permits 
 
The Government assumes no liability for changes that may be imposed by the Afghanistan Government. 
 
1.17 NOT USED 
 
1.18 WORK OUTSIDE REGULAR HOURS 
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If the Contractor desires to carry on work outside regular base duty hours, or on holidays, he shall submit 
an application to the Contracting Officer. The Contractor shall allow ample time to enable satisfactory 
arrangements to be made by the Government for inspecting the work in progress. At night, exterior 
lighting shall be provided in conformance with EM-385-1-1 entitled "Safety and health Requirements 
Manual". 
 
1.19   SCHEDULING OF WORK IN EXISTING FACILITIES 
 
As soon as practicable, but in any event not later than fifteen (15) calendar days after receipt of Notice to 
Proceed, the Contractor shall meet in conference with the Contracting Officer, or his duly authorized 
representatives, to discuss and develop mutual understanding relative to the scheduling of work in and 
access to the existing facilities where work has to be performed under this contract, so that the 
Contractor's proposed construction schedule is coordinated with the operating and security requirements 
of the installation.   
 
1.20 Through 1.27 NOT USED 
 
1.28 ACCIDENT PREVENTION 
 
The Contractor shall comply with all applicable Host Country laws and with such additional measures as 
the Contracting Officer may find necessary in accordance with CONTRACT CLAUSE 52.236-13 entitled 
ACCIDENT PREVENTION (NOV 1991)-ALTERNATE 1 (APR 1984). Applicable provisions of the 
Corps of Engineers manual entitled Safety and Health Requirements Manual EM 385-1-1, will be applied 
to all work under this contract. The referenced manual may be obtained from the Contracting Officer's 
Representative at the jobsite or from the USACE Qalaa House Compound in Kabul, Afghanistan. 
 
1.28.1 Accident Prevention Program 
 
Within fifteen (15) days after receipt of Notice to Proceed, and at least ten (10) days prior to the accident 
prevention pre-work conference, four (4) copies of the Accident Prevention Plan required by the 
CONTRACT CLAUSE 52.236-13 entitled ACCIDENT PREVENTION (NOV 1991)- ALTERNATE I 
shall be submitted for review by the Contracting Officer.  The Contractor shall not commence physical 
work at the site until the Accident Prevention Plan (APP) has been reviewed and accepted by the 
Contracting Officer or his authorized representative. The APP shall meet the requirements listed in 
Appendix "A" of EM385-1-1. The program shall include the following: 
 
TAC Form 61 "Accident Prevention Program Hazard Analysis (Activity Hazard Analysis)" fully 
completed and signed by an executive officer of the company in block No. 13.  The Activity Hazard 
Analysis is a method in which those hazards likely to cause a serious injury or fatality are analyzed for 
each phase of operations. Corrective action is planned in advance which will eliminate the hazards. An 
analysis is required for each new phase of work. On large or complex jobs the first phase may be 
presented in detail with the submittal of the Accident Prevention Plan rather than presenting the complete 
analysis. If the plan is to be presented in phases, a proposed outline for future phases must be submitted as 
a part of the initial Accident Prevention Plan submittal. Accident Prevention Plans will be reviewed for 
timeliness and adequacy at least monthly with a signature sheet signed and dated documenting that these 
reviews took place.  Copy of company policy statement of Accident Prevention and any other guidance as 
required by EM 385-1-1, Appendix A. 
 
1.28.2 NOT USED 
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1.28.3 NOT USED 
 
1.29 HAZARDOUS MATERIALS 
 
Should the Contractor encounter asbestos or other hazardous materials, during the construction period of 
this contract, he shall immediately stop all work activities in the area where the hazardous material is 
discovered.  The Contractor shall then notify the Contracting Officer; identify the area of danger; and not 
proceed with work in that area until given approval from the Contracting Officer to continue work 
activities.  Hazardous material is considered to be asbestos, toxic waste, or material hazardous to health 
and safety.  The Contractor shall secure the area from daily traffic until it is safe to resume normal 
activities. 
 
1.30 Through 1.41 NOT USED 
 
1.42 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
1.42.1 General 
 
This provision specifies the procedure for determination of time extensions for unusually severe weather 
in accordance with the Contract Clause 52.249-8 entitled DEFAULT (FIXED-PRICE SUPPLY & 
SERVICE) APR 1984.  The listing below defines the anticipated unusually severe weather for the 
contract period and is based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the geographic location of the project. The schedule of anticipated unusually severe weather will 
constitute the baseline for determining weather time evaluations. Upon acknowledgment of the Notice to 
Proceed (NTP) and continuing throughout the contract period, actual unusually severe weather days will 
be recorded on a calendar day basis (including weekends and holidays) and compared to the anticipated 
unusually severe weather in the schedule below. The term "actual unusually severe weather days" shall 
include days actually impacted by unusually severe weather. The Contractor's schedule must reflect the 
anticipated unusually severe weather days on all weather dependent activities. 
 
UNUSUALLY SEVERE WEATHER CALENDAR DAYS 
  January – 9  
  February – 9  
  March – 14  
  April – 18  

May – 15  
  June – 3  
  July – 5  
  August – 3  
  September – 3  
  October – 4  
  November – 5  
  December – 7 
 
1.42.2 Time Extensions 
 
The number of actual unusually severe weather days shall be calculated chronologically from the first to 
the last day in each month.  Unusually severe weather days must prevent work for fifty percent (50%) or 
more of the Contractor's work day and delay work critical to the timely completion of the project. If the 
number of actual unusually severe weather days exceeds the number of days anticipated in the paragraph 
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above, the Contracting Officer will determine whether the Contractor is entitled to a time extension. The 
Contracting Officer will convert any qualifying delays to calendar days and issue a modification in 
accordance with the Contract Clause 52.249-8 entitled DEFAULT (FIXED-PRICE SUPPLY & 
SERVICE) APR 1984. 
 
1.43 Through 1.52 NOT USED 
 
1.53 IDENTIFICATION OF EMPLOYEE'S PERSONNEL AND VEHICULAR ACCESS TO THE 
PROJECT SITES 
 
The Police Security maintains the ultimate authority for establishing, monitoring, and enforcing security 
requirements for the Police Security Offices. All contractor, subcontractor, or vendor personnel and 
vehicles at any tier working at any location on the site are subject to a thorough search upon entering, 
departing, or at any time deemed necessary by the Police Security Personnel. The Contractor shall be 
responsible for compliance with all the Police security requirements. 
 
The Government reserves the right to deny access or to require the contractor to remove any personnel or 
equipment deemed to be a threat to the security of the Police Security Office. The Contractor shall work 
through the Contracting Officer to ensure that the Police Security Regulations are followed. 
 
1.53.1 Employee Identification 
 
The Contractor shall be responsible for furnishing to each employee and for requiring each employee 
engaged on the work, to display identification as approved and directed by the Contracting Officer.  
Prescribed identification shall immediately be delivered to the Contracting Officer for cancellation upon 
release of any employee. When required, the Contractor shall obtain and provide fingerprints of persons 
employed on the project. Contractor and subcontractor personnel shall wear identifying markings on hard 
hats clearly identifying the company for whom the employee works. 
 
1.53.2 Identification of Contractor Vehicles 
 
The Contractor shall be responsible for requiring each vehicle engaged in the work to display permanent 
vehicular identification as approved and directed by the Contracting Officer. If acceptable to the Base 
Security Office and approved by the Contracting Officer, the Contractor may institute a system of non-
permanent temporary identification for one-time delivery and transit vehicles. Each Contractor vehicle, 
machine, piece of equipment, or towed trailers, shall show the Contractor's name such that it is clearly 
visible on both front doors of the vehicle and both sides of a towed trailer. A valid license plate shall be 
displayed at all times. Contractor vehicles operated on Government property shall be maintained in a 
good state of repair, shall be insured, and shall be registered in accordance with Afghan Law. 
 
1.53.3 Security Plan 
 
The Contractor shall submit to the Contracting Officer, within fifteen (15) calendar days after Notice to 
Proceed, his proposed personnel and vehicular access plan. This plan shall cover all elements for issuance 
of the access passes, safeguarding of unissued passes, construction security operations, lost passes, 
temporary vehicle passes, and collection of passes for employee's and vehicles on 1)- temporary absence; 
2)- termination or release; and 3)- termination or completion of contract. The plan shall address in detail 
the contractors proposed procedures, and organization necessary to produce and maintain effective 
security within the contract limits twenty-four (24) hours a day seven (7) days a week. 
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1.54 NOT USED 
 
1.55 NOT USED 
 
1.56 ON-SITE PHOTOGRAPHY PROHIBITION 
 
The Contractor shall not engage in any form of photography without prior written approval from the 
Contracting Officer. 
 
1.57 PUBLIC RELEASE OF INFORMATION 
 
1.57.1 Prohibition 
 
There shall be no public release of information or photographs concerning any aspect of the materials or 
services relating to this bid, contract, purchase order, or other documents resulting there from without the 
prior written approval of the Contracting Officer. 
 
1.57.2 Subcontract and Purchase Orders 
 
The Contractor agrees to insert the substance of this clause in all purchase orders and subcontract 
agreements issued under this contract. 
 
1.58 Through 1.65 NOT USED 
 
1.66 ATTACHMENTS 
 
TAC FORM 61 – Accident Prevention Program Hazard Analysis 
 
 

OTHER REQUIREMENTS 
 
 
A.  MULTIPLE-AWARD TASK ORDER CONTRACT (MATOC) 
 
 a.  This contract is a Multiple-Award Task Order Contract (MATOC).  All work shall be 
performed through issuance of task orders.  The contractor shall perform no work under this contract 
unless the Government has issued a written task order signed by the Contracting Officer.  The contractor 
shall complete all work described in the Scope of Work for each task order within the performance period 
of each task order.  A USACE Contracting Officer assigned to the Afghanistan Engineer District is the 
only person authorized to issue task orders against this contract.  All task orders will be in writing.  The 
Contracting Officer may issue task orders by hard copy, by facsimile copy or by electronic copy (pdf).  
 b.  Each task order will be issued on a firm-fixed-price basis using the unit costs negotiated in the 
basic contract (Pricing Schedule, Section B); the quantities will be negotiated with each task order.  The 
Government will provide a Performance Work Statement (PWS) for each task order, the contractor shall 
furnish a detailed proposal to the Government based upon the PWS; and Government and the Contractor 
shall negotiate the price for the task order and the Contracting office will issue the task order. 
 c.  The AED intends to award up to three contracts.  The total estimated price (contract capacity) 
will not exceed $48,000,000 for the contract.  The minimum guaranteed amount is $10,000.00 for the life 
of this contract.   
 d.  Depending upon funds availability, funds obligations, the workload for each contract period, 
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and other considerations at the discretion of  AED, the total contract performance period could be less 
than three (3) calendar years.  The total period of contract performance, to include the base contract 
period and any/all option periods, shall not exceed three (3) calendar years or the total estimated contract 
price, whichever comes first. 
 
B.  REQUIRED INSURANCE 
 

(a)  The Contractor shall procure and maintain during the entire period of his performance under 
this contract the insurance required by the General Provisions of this contract entitled Workmen's 
Compensation Insurance (Defense Base Act), and Workmen's Compensation and War Hazard Insurance 
Overseas.  A blanket waiver of the provision of the Defense Base Act is in effect for all employees of 
contractors and subcontractors working on Department of the Army contracts who are neither residents 
nor citizens of the United States, nor who were hired in the United States, at the following locations only: 
 
    (1)  Bahrain 
    (2)  Egypt 
    (3)  Kuwait 
    (4)  Morocco 
    (5)  Oman 
    (6)  Saudi Arabia 
    (7)  Sudan 
    (8)  Botswana 
    (9)  Qatar 
 
The waiver does not apply to any employees who are 
    (1)  Hired in the United States by any contractor or subcontractor; 
    (2)  Residents of the United States; or 
    (3)  Citizens of the United States. 
 
(b)  Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer 
a certificate or written statement of required insurance.  The policies evidencing required insurance shall 
contain an endorsement to the effect that cancellation or any material change in the policies adversely 
affecting the interests of the Government in such insurance shall not be effective for such period as may 
be prescribed by the laws of the state in which this contract is to be performed in no event less than thirty 
(30) days after written notice thereof to the Contracting Officer. 

 
C.  CONFLICTS   
Any conflicts detected in any of the information furnished, shall be brought to the attention of the AED 
Program Manager for resolution before proceeding with the work. 
 
D.  USE/RELEASE OF INFORMATION 
 The information developed, gathered, assembled and reproduced by the contractor, subcontractors or 
their associates in fulfillment of the contract requirements as defined or related to the Scope of work will 
become the compete property of the government and will, therefore, not be used by the contractor for any 
other purpose at any time without the written consent of the Contracting Officer.                                 

 
E.  OTHER WORK 
The Contractor shall fully cooperate with other Contractors, Utility companies, and Government 
employees engaged in other work on and/or adjacent to the work to be performed under this contract.  
The Contractor shall coordinate the work herein and the use of haul roads, aggregate sources, and utilities 
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that become a joint responsibility.  Any damage resulting from the use of facilities of other Contractors 
shall immediately be repaired to the satisfaction of, or as directed by the Contracting Officer.                                          
 
F.  CONTRACTOR LIAISON WITH HOST GOVERNMENT 
All communication by the Contractor will all officials, Representatives and/or offices of the Host 
Government in all matters pertaining to the design or construction of this contract, shall be through and in 
full liaison with the Contracting Officer.  This does not relinquish Contractor responsibility for obtaining 
routine items to conduct day-to-day business, such as visas, permits, and custom clearances.           
 
G.  DUTIES, TAXES, AND LICENSE FEES 
    a.  All materials, equipment and supplies that are for use and/or incorporation into the project are 
exempt from taxes, duties, and license fees under the terms of the Agreement between the Government of 
the United States and the Host Government.  The Contractor warrants his price for this contract is 
exclusive of any such charges.                    
    b.  If after the date of this contract and except for the provisions of paragraph "c.", below, the 
Contractor is required by the Host Government to pay any such taxes, duties, or license fees (paid directly 
to the Host Country), on materials, equipment, and supplies for use and/or incorporation into this project, 
he shall notify the Contracting Officer in writing.  Upon satisfactory proof of the payment of such duties, 
taxes, or license fees, the Contractor will be reimbursed for the amount of payment therefore. 
     c.  Contractor-owned or controlled material, equipment, and supplies sold or disposed of by the 
Contractor may be subject to the imposition of local duties and within the Hose country taxes.  No 
reimbursement will be made under this clause for such transactions.            
     d.  The Contractor shall maintain an inventory control and accounting system adequate to reflect the 
usage and disposition of all contractor-owned property which has entered the country duty-free under this 
contract. 
                                                        
H.  SAFEGUARDING OF INFORMATION 
The personnel employed on this contract may, in the performance of their assigned duties, have access to 
data and information pertaining to location of goods, supplies, parts, equipment, vehicles, and explosives.  
Knowledge of this nature is considered restricted security information.  This information shall be 
protected and shall be furnished or used on an official "need to know" basis only.  Safeguarding of 
information is required of dependents and guests of employees, who may, in any manner, obtain 
knowledge of the Host Government military capacity.  Taking of photographs of any airport, military 
installation, or military facility is prohibited.                                                                  
 
I.  PARTNERING 
To execute this contract to the mutual benefit and satisfaction of the Government, the contractor, 
subcontractors, and the customer, the Government proposes to form a partnering relationship with the 
contractor.  Partnering is defined in US Army Corps of Engineer Pamphlet Number 4, entitled 
PARTNERING IWR Pamphlet-91-ADR-P-4.  Copies are available, upon request, from the Contracting 
Officer.  This partnering relationship will highlight the strengths of the Parties involved in a bilateral 
commitment to produce a quality project that is done right the first time, the right way, for the right 
reasons, within budget, and completed on schedule to the customer's satisfaction.  Partnering is voluntary.  
So, the government agrees that the contractor's participation is voluntary.  If the contractor volunteers, the 
parties agree that all costs associated with effectuating this partnership shall be shared equally by the 
Government and the contractor.  The contractor agrees that all costs incurred by the contractor 
establishing this partnership will not increase the contract price. 
 
J.  CONTRACTOR'S AIRCRAFT OPERATION 
The United States Government does not guarantee the Contractor the right to operate aircraft in and out of 
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AEDs AOR.  If the Contractor desires to operate aircraft in-country, in association with work under this 
contract, he will be responsible to obtain, interpret, and comply with all regulations, procedures, and laws 
of the specific country in AED’s AOR, including all permits, operations and aircraft entrance 
requirements form the appropriate Government officials. 
 
K.  CONTRACTOR’S RADIO COMMUNICATION FACILITY 
The United States Government does not guarantee the Contractor the right to operate a radio 
communication facility in AED’s AOR.  If the Contractor desires to establish a radio communication 
system, he will be responsible for obtaining all permits, licenses, and frequencies from the Host 
Government of the specific country in AED’s AOR. 
 
L.  PAYMENTS TO THE CONTRACTOR 
All payments made by the Government to the contractor for work performed under this contract will be 
made in U. S. Dollars.  The invoices will be processed through specific USACE Overseas Resident 
Offices and payment will be made by the specific Payment Office on each individual task order.  Payment 
can be made electronically or by check. 
 

--END OF SECTION-- 
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Section E - Inspection and Acceptance 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-12  Inspection of Construction  AUG 1996    
52.246-13  Inspection--Dismantling, Demolition, or Removal of 

Improvements  
AUG 1996    

 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.246-1     CONTRACTOR INSPECTION REQUIREMENTS (APR 1984) 
 
The Contractor is responsible for performing or having performed all inspections and tests necessary to substantiate 
that the supplies or services furnished under this contract conform to contract requirements, including any 
applicable technical requirements for specified manufacturers' parts. This clause takes precedence over any 
Government inspection and testing required in the contract's specifications, except for specialized inspections or 
tests specified to be performed solely by the Government. 
 
(End of clause) 
 
 
 
52.246-4      INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996) 
 
(a) Definitions. "Services," as used in this clause, includes services performed, workmanship, and material furnished 
or utilized in the performance of services. 
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the 
services under this contract. Complete records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract performance and for as long afterwards as the 
contract requires. 
 
(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable 
at all times and places during the term of the contract. The Government shall perform inspections and tests in a 
manner that will not unduly delay the work. 
 
(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these duties. 
 
(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to 
perform the services again in conformity with contract requirements, at no increase in contract amount. When the 
defects in services cannot be corrected by reperformance, the Government may (1) require the Contractor to take 
necessary action to ensure that future performance conforms to contract requirements and (2) reduce the contract 
price to reflect the reduced value of the services performed. 
 
(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform 
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the services and charge to the Contractor any cost incurred by the Government that is directly related to the 
performance of such service or (2) terminate the contract for default. 
 
(End of clause) 
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Section G - Contract Administration Data 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.232-1  Payments  APR 1984    
52.232-17  Interest  OCT 2008    
52.232-18  Availability Of Funds  APR 1984    
52.232-25  Prompt Payment  OCT 2008    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.232-38  Submission of Electronic Funds Transfer Information with 
Offer  

MAY 1999    

 
  
 
 
CONTRACT ADMINISTRATION 
This contract is administered by: 

 
U.S. Army Corps of Engineers 
Afghanistan Engineer District  
ATTN: Qalaa House 
APO AE 09356 

 
The Program Manager assigned to this project is Steve Bredthauer, e-mail address. 
Stephen.R.Bredthauer@usace.army.mil.  The Contract Specialist assigned to this project is Demetria 
Chunn, e-mail address Demetria.Chunn@usace.army.mil. 
 
Payment Information: Payment shall be made in accordance with Contract Clause 52.232-1 entitled 
“Payments Under Fixed Price Service Contracts”. The Resident Engineer shall submit an ENG Form 93, 
Payment Estimate, to the address indicated to the attention of CEAEN-PM. 
 

--END OF SECTION-- 
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Section H - Special Contract Requirements 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of 
award through 3.5 years thereafter. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-19      ORDER LIMITATIONS (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $10,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $48,000,000; 
 
(2) Any order for a combination of items in excess of $48,000,000; or 
 
(3) A series of orders from the same ordering office within 365 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.216-22     INDEFINITE QUANTITY (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 3.5 years after contract award. 
  
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-27       SINGLE OR MULTIPLE AWARDS.  (OCT 1995) 
 
The Government may elect to award a single delivery order contract or task order contract or to award multiple 
delivery order contracts or task order contracts for the same or similar supplies or services to two or more sources 
under this solicitation. 
 
(End of provision) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 3 years of contract award. 
 
(End of clause) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 2 years of award 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 30 
days before the contract expires.  The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3 
years and 6 months. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
  
 
 
JCC-I/A CLAUSE 952.222-0001 
PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE LIVING 
CONDITIONS, AND WITHHOLDING OF EMPLOYEE PASSPORTS (MAR 2009) 
 
(a) All contractors (“contractors” refers to both prime contractors and all subcontractors at all tiers) are 
reminded of the prohibition contained in Title 18, United States Code, Section 1592, against knowingly 
destroying, concealing, removing, confiscating, or possessing any actual or purported passport or other 
immigration document, or any other actual or purported government identification document, of another 
person, to prevent or restrict or to attempt to prevent or restrict, without lawful authority, the person’s 
liberty to move or travel, in order to maintain the labor or services of that person, when the person 
is or has been a victim of a severe form of trafficking in persons. 
 
(b) Contractors are also required to comply with the following provisions: 
 
(1) Contractors shall only hold employee passports and other identification documents discussed above 
for the shortest period of time reasonable for administrative processing purposes. 



W917PM-09-R-0122 
0001 

Page 29 of 77 
 

 

 
(2) Contractors shall provide all employees with a signed copy of their employment contract, in English 
as well as the employee’s native language that defines the terms of their employment/compensation. 
 
(3) Contractors shall not utilize unlicensed recruiting firms, or firms that charge illegal recruiting fees. 
 
(4) Contractors shall be required to provide adequate living conditions (sanitation, health, safety, living 
space) for their employees. Fifty square feet is the minimum acceptable square footage of personal living 
space per employee. Upon contractor’s written request, contracting officers may grant a waiver in writing 
in cases where the existing square footage is within 20% of the minimum, and the overall conditions are 
determined by the contracting officer to be acceptable. A copy of the waiver approval shall be maintained 
at the respective life support area. 
 
(5) Contractors shall incorporate checks of life support areas to ensure compliance with the requirements 
of this Trafficking in Persons Prohibition into their Quality Control program, which will be reviewed 
within the Government’s Quality Assurance process. 
 
 (6) Contractors shall comply with international laws regarding transit/exit/entry procedures, and the 
requirements for work visas. Contractors shall follow all Host Country entry and exit requirements. 
(c) Contractors have an affirmative duty to advise the Contracting Officer if they learn of their employees 
violating the human trafficking and inhumane living conditions provisions contained herein. Contractors 
are advised that contracting officers and/or their representatives will conduct random checks to ensure 
contractors and subcontractors at all tiers are adhering to the law on human trafficking, humane living 
conditions and withholding of passports. 
 
(d) The contractor agrees to incorporate the substance of this clause, including this paragraph, in all 
subcontracts under his contract. 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.223-0001 
REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS (MAR 2009) 
 
Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee kidnappings, 
serious injuries or deaths occur. 
Report the following information: 
Contract Number 
Contract Description & Location 
Company Name 
Reporting party: 
Name 
Phone number 
e-mail address 
Victim: 
Name 
Gender (Male/Female) 
Age 
Nationality 
Country of permanent residence 
Incident: 
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Description 
Location 
Date and time 
Other Pertinent Information 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.225-0001 
ARMING REQUIREMENTS AND PROCEDURES FOR PERSONAL SECURITY SERVICES 
CONTRACTORS AND FOR REQUESTS FOR PERSONAL PROTECTION (MAR 2009) 
 
General. Contractor and its subcontractors at all tiers that require arming under this contract agree to obey 
all laws, regulations, orders, and directives applicable to the use of private security personnel in Iraq and 
Afghanistan, including U.S. CENTCOM, Multi-National Force Commander and Multi-National Corps 
Commander orders, instructions and directives. Contractors will ensure that all employees, including 
employees at any tier of subcontracting relationships, armed under the provisions of this contract, comply 
with the contents of this clause and with the requirements set forth in the following: 
DODI 3020.41, Program Management for Acquisition and Operational Contract Support in Contingency 
Operations; 
DFARS 252.225-7040, Contractor Personnel Supporting a Force Deployed Outside the United States; 
Class Deviation 2007-O0010, Contractor Personnel in the United States Central Command Area of 
Responsibility  
CPA Order #17, Registration Requirements for Private Security Companies, dated 27 Jun 04; 
U.S. CENTCOM Policy Letter, Mod 1, Personal Protection and Contract Security Service Arming, dated 
7 Nov 2006 
 
Required Government Documentation. The unit requesting the contractor security shall provide a 
description of the following to the arming approval authority and to the contracting officer: 
The specific location where the PSC will operate; 
The persons and/or property that require protection; 
The anticipated threat; 
The required weapon types; and 
The reason current security/police forces are inadequate. 
 
Required Contractor Documentation. Contractors and their subcontractors at all tiers that require arming 
approval shall provide the following to the contracting officer representative (COR): 
 
Documentation that each employee who will be armed under the contract received the following 
training— 
Weapons Qualification/Familiarization. All employees must meet the qualification requirements 
established by any DoD or other U.S. government agency Law of Armed Conflict (LOAC); 
Rules for the Use of Force (RUF), as defined in the U.S. CENTCOM Policy, dated 23 December 2005; 
and Distinction between the above-prescribed RUF and the Rules of Engagement (ROE), which are 
applicable only to military forces. 
 
Completed DD Form 2760 (or equivalent documentation) for each armed employee, indicating that the 
employee is not otherwise prohibited under U.S. law from possessing the required weapon or 
ammunition. 
 



W917PM-09-R-0122 
0001 

Page 31 of 77 
 

 

One (1) copy of a business license from the Iraqi or Afghani Ministry of Trade or Interior; 
 
One (1) copy of an operating license (or a temporary operating license) from the Ministry of Interior; 
 
A communications plan that, at a minimum, sets forth the following: 
The contractor’s method of notifying military forces and requesting assistance where hostilities arise or 
combat action is needed;  
How relevant threat information will be shared between contractor security personnel and U.S. military 
forces; and 
How the contractor will coordinate transportation with appropriate military authorities. 
An acceptable plan for accomplishing background checks on all contractor and subcontractor employees 
who will be armed under the contract. The contractor shall, at a minimum, perform the following (which 
will be specifically addressed in its plan and which will be documented and furnished to the COR upon 
completion): 
Use one or more of the following sources when conducting the background checks: 
Interpol, FBI, Country of Origin Criminal Records, Country of Origin U.S. Embassy 
Information Request, CIA records, and/or any other records available; 
Verify with MNC-I or Afghanistan RCE – CG Provost Marshal that no employee has 
been barred by any commander within Iraq or Afghanistan; and 
Certify, after completing all checks, that all persons armed under this contract are not 
prohibited under U.S. law from possessing a weapon or ammunition. 
 
Required Contractor Acknowledgements. Contractors and their subcontractors at all tiers that require 
arming approval will provide written acknowledgement of the following to the COR: 
Penalties for Non-Compliance. Failure of contractor or subcontractor employee(s) to comply with the 
laws, regulations, orders, and rules (including those specified herein) governing the use of force may 
result in the revocation of weapons authorization for such employee(s). Where appropriate, such failure 
may also result in the total revocation of weapons authorization for the contractor (or subcontractor) and 
sanctions under the contract, including termination. 
Criminal and Civil Liability. Arming of contractor or subcontractor employees under this contract may 
subject the contractor, its subcontractors, and persons employed by the same, to U.S. and Host Nation 
prosecution and civil liability. “Host Nation” refers to the nation or nations where services under this 
contract are performed.  
Lapses in Training. Failure to successfully retrain an employee who is armed under this contract within 
twelve (12) months of the last training date will constitute a lapse in the employee’s authorization to 
possess and carry the weapon. All unauthorized employees will immediately surrender their weapon to 
the contractor and will remain unarmed until such time as they are retrained and the COR determines that 
the retraining is sufficient. 
 
Authorized Weapon & Ammunition Types. Unless DCDRUSCENTCOM (or a designee) provides 
otherwise, all arming requests and authorizations for contractor or subcontractor employees under this 
contract shall be limited to U.S. Government approved weapons and ammunition. This restriction applies 
to all weapons in the possession of contractor employees, even if such weapons are required for personal 
protection. The following weapons and ammunition are currently authorized by the U.S. Government for 
use in Iraq and Afghanistan: 
The M9, M4, M16, or equivalent (e.g. .45 CAL, AK-47). 
The M9 or equivalent sidearm will be the standard personal protection weapon unless other weapons are 
specifically requested and approved. 
U.S. government Ball ammunition is the standard approved ammunition. 
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Requirements for Individual Weapons Possession. All employees of the contractor and its 
subcontractors at all tiers who are armed under this contract must:  
Possess only those U.S. Government-approved weapons and ammunition for which they are qualified 
under the training requirements of section (c); 
Carry weapons only when on duty or at a specific post; 
Not conceal any weapons, unless specifically authorized; 
Carry proof of authorization to be armed. Employees not possessing such proof will be deemed 
unauthorized and must surrender their weapon to their employer; and 
IAW USCENTCOM G.O. #1, consumption of alcohol in Iraq or Afghanistan is prohibited. In the event of 
a suspension or and exception to G.O. #1, employees shall not consume any alcoholic beverage while 
armed or within eight (8) hours of the next work period where they will be armed. 
 
Weapons/Equipment Restrictions and Responsibilities. Unless otherwise provided, the U.S. Government 
will not provide any weapons or ammunition to contractors, their subcontractors, or any employees of the 
same. The Contractor will provide all weapons and ammunition to those employees that will be armed 
under the contract. The contractor and its subcontractors at all tiers will also provide interceptor body 
armor, ballistic helmets, and the Nuclear, Biological, and Chemical (NBC) protective masks to those 
employees that require such equipment in the performance of their duties. 
 
Rules for the Use of Force (RUF). In addition to the RUF and ROE training referenced in paragraph (c), 
the contractor and its subcontractors at all tiers will monitor and report all activities of its armed 
employees that may violate the RUF. Prompt reporting demonstrates a desire by the contractor and its 
subcontractors to minimize the impact of any violations and, therefore, will be given favorable 
consideration. Violations of the RUF include, though are not limited to: 
Taking a direct part in hostilities or combat actions, other than to exercise self-defense; 
Failing to cooperate with Coalition and Host Nation forces; 
Using deadly force, other than in self-defense where there is a reasonable belief of imminent risk of death 
or serious bodily harm; 
Failing to use a graduated force approach; 
Failing to treat the local civilians with humanity or respect; and 
Detaining local civilians, other than in self-defense or as reflected in the contract terms. 
 
Retention and Review of Records. The Contractor and all subcontractors at all tiers shall maintain records 
on weapons training, LOAC, RUF and the screening of employees for at least six (6) months following 
the expiration (or termination) of the contract. The Contractor and its subcontractors at all tiers shall make 
these records available to the Contracting Officer or designated representative, at no additional cost to the 
government, within 72 hours of a request. 
 
Contractor Vehicles. Vehicles used by contractor and subcontractor personnel in the course of their 
security duties shall not be painted or marked to resemble U.S./Coalition or host nation military and 
police force vehicles.  
Quarterly Reporting. The prime contractor will report quarterly (i.e. NLT 1 January, 1April, 1 July and 1 
October for each quarter of the calendar year) to the Contracting Officer responsible for this contract, and 
any other organization designated by the Contracting Officer, the following information under this 
contract:  
The total number of armed civilians and contractors; 
The names and contact information of its subcontractors at all tiers; and 
A general assessment of the threat conditions, adequacy of force numbers, and any 
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problems that might require a change to force levels. Note: this information is in addition to the 
information the contractor promises to immediately provide under the communications plan referenced at 
paragraph (c)(5). 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.225-0002 
ARMED PERSONNEL INCIDENT REPORTS (MAR 2009) 
 
(a) All contractors and subcontractors in the Multi-National Forces-Iraq (MNF-I) or Combined Joint Task 
Force (Afghanistan) theater of operations shall comply with and shall ensure that their personnel 
supporting MNF-I or CJTF forces are familiar with and comply with all applicable orders, directives, and 
instructions issued by the respective MNF-I or CJTF Commanders relating to force protection and safety. 
 
(b) IRAQ: Contractors shall provide all incidents and use of weapons firing incidents to the MNC-I 
Contractor Operations Cell (CONOC) as soon as practical, based upon the situation, and submit a written 
report to CONOC within 4 hours. The initial report shall include the name of the company, location of the 
incident, time when the incident occurred, a brief description of the events leading up to the incident, and 
a company point of contact. A follow-up, comprehensive written report shall be provided to the CONOC 
within 96 hours of the incident. Reports shall be submitted to CONOC at:  
mncic3conoc@iraq.centcom.mil;, DSN 318-435-2369; Iraqna 0044 203 286 9851 or 0044 203 239 5894; 
or Skype: MNCICONOC. 
 
(c) AFGHANISTAN: Contractors shall report all incidents and use of weapons through their Contracting 
Officers who will notify the JOC Watch at Bagram AB. (JOC SHIFT DIRECTOR, DSN: 318-431-4116; 
SVOIP: 431-7108) Information should include: the name of the company, where the incident occurred, 
time when the incident occurred, a brief description of the events leading up to the incident, and a point of 
contact for the company. The JOC Watch duty officer will issue guidance for further reporting 
requirements. 
 
(d) Contractors shall provide first aid and request MEDEVAC of injured persons, and remain available 
for U.S. or Coalition response forces, based upon the situation. In the event contractor personnel are 
detained by U.S. or Coalition Forces, prolonged detention due to lack of proper identification can be 
alleviated by contractor personnel possessing on their person information that includes the contractor’s 
name, the contract number, a contractor management POC, and the phone number of the CONOC/JOC 
Watch. 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.225-0003 
FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS (MAR 2009) 
 
(1) The contractor shall perform the requirements of this contract notwithstanding the fitness for duty of 
deployed employees, the provisions for care offered under this section, and redeployment of individuals 
determined to be unfit. The contractor bears the responsibility for ensuring all employees are aware of the 
conditions and medical treatment available at the performance. The contractor shall include this 
information and requirement in all subcontracts with performance in the theater of operations. 
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(2) The contractor shall not deploy an individual with any of the following conditions unless approved by 
the appropriate CENTCOM Service Component (ie. ARCENT, AFCENT, etc.) Surgeon: Conditions 
which prevent the wear of personal protective equipment, including protective mask, ballistic helmet, 
body armor, and chemical/biological protective garments; conditions which prohibit required theater 
immunizations or medications; conditions or current medical treatment or medications that contraindicate 
or preclude the use of chemical and biological protectives and antidotes; diabetes mellitus, Type I or II, 
on pharmacological therapy; symptomatic coronary artery disease, or with myocardial infarction within 
one year prior to deployment, or within six months of coronary artery bypass graft, coronary artery 
angioplasty, or stenting; morbid obesity (BMI >/= 40); dysrhythmias or arrhythmias, either symptomatic 
or requiring medical or electrophysiologic control; uncontrolled hypertension, current heart failure, or 
automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly diagnosed or under 
current treatment, or recently diagnosed/treated and requiring frequent subspecialist surveillance, 
examination, and/or laboratory testing; dental or oral conditions requiring or likely to require urgent 
dental care within six months’ time, active orthodontic care, conditions requiring prosthodontic care, 
conditions with immediate restorative dentistry needs, conditions with a current requirement for oral-
maxillofacial surgery; new onset (< 1 year) seizure disorder, or seizure within one year prior to 
deployment; history of heat stroke; Meniere’s Disease or other vertiginous/motion sickness disorder, 
unless well controlled on medications available in theater; recurrent syncope, ataxias, new diagnosis (< 
1year) of mood disorder, thought disorder, anxiety, somotoform, or dissociative disorder, or personality 
disorder with mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis, 
current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter placement; 
requirement for medical devices using AC power; HIV antibody positivity; psychotic and bipolar 
disorders. (Reference: Mod 8 to USCENTCOM Individual Protection and Individual/Unit Deployment 
Policy, PPG-Tab A: Amplification of the Minimal Standards of Fitness for Deployment to the 
CENTCOM AOR). 
 
(3) In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD 
PGI 225.74), resuscitative care, stabilization, hospitalization at Level III (emergency) military treatment 
facilities and assistance with patient movement in emergencies where loss of life, limb or eyesight could 
occur will be provided. Hospitalization will be limited to emergency stabilization and short-term medical 
treatment with an emphasis on return to duty or placement in the patient movement system. Subject to 
availability at the time of need, a medical treatment facility may provide reimbursable treatment for 
emergency medical or dental care such as broken bones, lacerations, broken teeth or lost fillings. 
 
(4) Routine and primary medical care is not authorized. Pharmaceutical services are not authorized 
for routine or known, routine prescription drug needs of the individual. Routine dental care, 
examinations and cleanings are not authorized. 
 
(5) Notwithstanding any other provision of the contract, the contractor shall be liable for any and all 
medically-related services or transportation rendered. In accordance with OUSD(C) Memorandum dated 
4 June 2008, the following reimbursement rates will be charged for services at all DoD deployed medical 
facilities. These rates are in effect until changed by DoD direction. 
 
(a) Inpatient daily rate: $2,041.00. Date of discharge is not billed unless the patient is admitted to the 
hospital and discharged the same day. 
 
(b) Outpatient visit rate: $195.00. This includes diagnostic imaging, laboratory, pathology, and pharmacy 
provided at the medical facility. 
 
(End of clause) 
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JCC-I/A CLAUSE 952.225-0004 
COMPLIANCE WITH LAWS AND REGULATIONS (MAR 2009) 
 
(a) The Contractor shall comply with, and shall ensure that its employees and its subcontractors and their 
employees, at all tiers, are aware of and obey all U.S. and Host Nation laws, Federal or DoD regulations, 
and Central Command orders and directives applicable to personnel in Iraq and Afghanistan, including 
but not limited to USCENTCOM, Multi-National Force and Multi-National Corps operations and 
fragmentary orders, instructions, policies and directives. 
  
(b) Contractor employees shall particularly note all laws, regulations, policies, and orders restricting 
authority to carry firearms, rules for the use of force, and prohibiting sexual or aggravated assault. 
Contractor employees are subject to General Orders Number 1, as modified from time to time, including 
without limitation, their prohibition on privately owned firearms, alcohol, drugs, war souvenirs, 
pornography and photographing detainees, human casualties or military security measures. 
 
(c) Contractor employees may be ordered removed from secure military installations or the theater of 
operations by order of the senior military commander of the battle space for acts that disrupt good order 
and discipline or violate applicable laws, regulations, orders, instructions, policies, or directives. 
Contractors shall immediately comply with any such order to remove its contractor employee. 
 
(d) Contractor employees performing in the USCENTCOM Area of Operations (AOR) may be subject to 
the jurisdiction of overlapping criminal codes, including, but not limited to, the Military Extraterritorial 
Jurisdiction Act (18 U.S.C. Sec. 3261, et al) (MEJA), the Uniform Code of Military Justice (10 U.S.C. 
Sec. 801, et al)(UCMJ), and the laws of the Host Nation. Non-US citizens may also be subject to the laws 
of their home country while performing in the USCENTCOM AOR. Contractor employee status in these 
overlapping criminal jurisdictions may be modified from time to time by the United States, the Host 
Nation, or by applicable status of forces agreements. 
 
(e) Under MEJA, a person who engages in felony misconduct outside the United States while employed 
by or accompanying the Armed Forces is subject to arrest, removal and prosecution in United States 
federal courts. Under the UCMJ, a person serving with or accompanying the Armed Forces in the field 
during a declared war or contingency operation may be disciplined for a criminal offense, including by 
referral of charges to a General Court Martial. Contractor employees may be ordered into confinement or 
placed under conditions that restrict movement within the AOR or administratively attached to a military 
command pending resolution of a criminal investigation. 
 
(f) Contractors shall immediately notify military law enforcement and the Contracting Officer if they 
suspect an employee has committed an offense. Contractors shall take any and all reasonable and 
necessary measures to secure the presence of an employee suspected of a serious felony offense. 
Contractors shall not knowingly facilitate the departure of an employee suspected of a serious felony 
offense or violating the Rules for the Use of Force to depart Iraq or Afghanistan without approval from 
the senior U.S. commander in the country. 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.225-0005 
MONTHLY CONTRACTOR CENSUS REPORTING (MAR 2009) 
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Contractor shall provide monthly employee census information to the Contracting Officer, by province, 
for this contract. Information shall be submitted either electronically or by hard-copy. Information shall 
be current as of the 25th day of each month and received by the Contracting Officer no later than the first 
day of the following month. The following information shall be provided for each province in which 
work was performed: 
 
(1) The total number (prime and subcontractors at all tiers) employees. 
(2) The total number (prime and subcontractors at all tiers) of U.S. citizens. 
(3) The total number (prime and subcontractors at all tiers) of local nationals (LN). 
(4) The total number (prime and subcontractors at all tiers) of third-country nationals 
(TCN). 
(5) Name of province in which the work was performed. 
(6) The names of all company employees who enter and update employee data in the 
Synchronized Pre-deployment & Operational Tracker (SPOT) IAW DFARS 
252.225-7040 or DFARS DOD class deviation 2007-O0010. 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.225-0009 
MEDICAL SCREENING AND VACCINATION REQUIREMENTS FOR LOCALLY HIRED 
EMPLOYEES (MAR 2009) 
 
(a) Contractors, and subcontractors at any tier shall ensure and provide satisfactory evidence that all 
locally hired employees, including Local National (LN), Third Country National, and U.S. employees, 
working on military have been screened for and do not currently have active tuberculosis (TB). 

(1) Contractors may utilize a testing method of either a chest x-ray or TB skin test (TST). 
(i) Chest x-rays shall be taken and TBTs administered within 90 days prior to the start of 
employment. 
(ii) Screening may be performed either by a licensed medical provider from the local 
economy or by contractors’ licensed medical staffs. Contractors shall maintain medical 
screening documentation and make it available to the Contracting Officer upon request. 

(2) TB screening documentation will be required by the responsible Base Defense Operations 
Center (BDOC) prior to issuance of base access badges. 

 
(b) Contractor employees, including subcontractors at any tier, who work in positions where they are 
working with food or water production and distribution shall have current Typhoid and Hepatitis “A” 
(full series) vaccinations, in addition to the TB tests required above. 
 
(c) At least the first inoculation in the Hepatitis “A” series must be given prior to the start of 
employment, with continuation and completion of the inoculation series. The Typhoid inoculation 
must be completed within two years prior to the date of employment in the food and water service 
capacity. 

(1) Once the complete Hepatitis “A” vaccination series is completed, it does not have to be 
repeated. The Typhoid vaccination requires a booster immunization every three years. 
(2) Proof of individual employee vaccinations shall be provided to the Contracting Officer and 
maintained by the Contractor for examination by the Contracting Officer. 

 
(End of clause) 
 
JCC-I/A CLAUSE 952.225-0010 
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CONTRACTOR EMPLOYEE LEGAL REQUIREMENTS (MAR 2009) 
 
(a)  The contractor shall not employ, nor allow a subcontractor to employ, any person that has ever been 
convicted, in any U.S. court, including a court-martial, of any crime against an Iraqi and/or an Afghan 
national, regardless of the place at which the crime occurred. 
 
(b)  For the purpose of this clause, “crime” is defined as: “a violation of a law in which there is injury to 
the public or a member of the public and a term in jail or prison, and/or a fine as possible penalties.”  
Further, the crime must be an offense that could be classified as a Class B misdemeanor, or any higher 
class up to a Class A felony, as referenced at 18 USC §3559. 
 
(c)  Contractors shall exercise effective screening processes to ensure that individuals not conforming to 
this standard are identified and prohibited from, or removed from (if already employed) working under 
this contract. 
 
(d)  Contractor employees discovered to have one of more prior convictions as described above shall be 
removed from the contract at the contractor’s expense. 
 
(e)  Failure to adhere to the requirements of this clause could result in a termination for cause or 
termination for default, in accordance with the terms and conditions of this contract. 
 
(End of clause) 
 
JCC-I/A CLAUSE 952.236-0001 
ELECTRICAL AND STRUCTURAL BUILDING STANDARDS FOR CONSTRUCTION 
PROJECTS (MAR 2009) 
 
(a) The standards set forth herein are the minimum requirements for the contract. These standards must be 
followed unless a more stringent standard is specifically included. In such case the most stringent 
standard shall be required for contract acceptance. 
 
(b) The contractor, in coordination with the Contracting Officer, Base Camp Mayor, Base/Unit Engineers, 
and requiring activity shall evaluate, upgrade, build, and/or refurbish buildings to a safe and livable 
condition. This work may include refurbishment, construction, alterations, and upgrades. All work shall 
be in accordance with accepted standards of quality. 
 
(c) As dictated by the Unified Facilities Criteria (UFC) the contract shall meet: 
 
(1) “the minimum requirements of United States’ National Fire Protection Association 
(NFPA) 70, 
(2) National Electrical Code (NEC), 
(3) the American National Standards Institute (ANSI) C2, and 
(4) the United States’ National Electrical Safety Code (NESC). 
 
(d) These standards must be met when it is reasonable to do so with available materials. When conditions 
dictate deviation, then provisions within the International Electrical Code (IEC) or British Standard (BS 
7671) shall be followed. Any deviations from the above necessary to reflect market conditions, shall 
receive prior written approval from a qualified engineer and the Contracting Officer. 
(e) The following internet links provide access to some of these standards: 
UFC: http://65.204.17.188/report/doc_ufc.html 
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NFPA 70: http://www.nfpa.org 
NESC: http://www.standards.ieee.org/nesc 
 
(End of clause) 
 
DEFENSE BASE ACT INSURANCE RATES – LIMITATION – FIXED-PRICE (APR 2008) 
 
(a)  The U. S. Army Corps of Engineers (USACE) has entered into a contract with CNA Insurance to 
provide all Defense Base Act (DBA) insurance to USACE and JCC-I/A contractors and subcontractors at 
a contracted fixed rate.  The fixed rates for this insurance are as follows:  
Services @ $4.00 per $100 of compensation; 
Construction @ $7.50 per $100 of compensation;   
Security @ $12.50 per $100 of compensation; 
Aviation @ $20.00 per $100 of compensation.  
 
(b)  Bidders/Offerors should compute the total compensation or total payroll (salary, plus overseas 
recruitment incentive and post differential, but excludes per diem, housing allowance, travel expenses, 
temporary quarters allowance , education allowance, and other miscellaneous post allowances) to be paid 
to employees who will be covered by DBA insurance. Compute the cost of DBA insurance by utilizing 
the spaces provided below for the base period and whatever extension there may be thereafter, if 
applicable. 
  
     (1)  Compensation of Covered Employees: __________________ 
 (Total Payroll Not Total Contract Value)  Ex: If Total Payroll I s$100,000.00 
     (2)  Defense Base Act Insurance Costs: ___________________ 
 (Use appropriate rate)  Ex: If a Service, the rate is $4.00/$100 or 4%  
     (3)  Total Cost:  _________________ 
 
(c)  Bidders/Offerors shall include a statement as to whether or not local nationals or third country 
nationals will be employed on the resultant contract.  
 
(d)   CNA Insurance is utilizing Rutherfoord International as their managing Broker. The primary POC is 
the USACE DBA Program Administrator is Ramoan Jones, (703) 813-6571 
ramoan.jones@rutherfoord.com.  The alternate POC is Sara Payne, Senior Vice President, (703) 813-
6503 sara.payne@rutherfoord.com.   
 
(End of clause) 
 
CONTRACTOR PERFORMANCE EVALUATIONS 
 
In accordance with the provisions of Subpart 36.201(Evaluation of Contractor Performance) of the 
Federal Acquisition Regulation (FAR), Subpart 42.15 – Contractor Performance Information construction 
contractors’ performance shall be evaluated throughout the performance of the contract.  The United 
States Army Corps of Engineers (USACE) follows the procedures outlined in Engineering Regulation 
415-1-17 to fulfill this FAR requirement.  For construction contracts/task orders awarded at or above 
$100,000.00, the USACE will evaluate contractor’s performance and prepare a performance report using 
the Construction Contractor Appraisal Support System (CCASS), which is now a web-based system.   
After an evaluation (interim or final) is prepared by USACE, the contractor will have the ability to access, 
review and comment on the evaluation for a period of 30 days.  Contractors need an email address and 
internet access to access CCASS.   
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The Afghanistan Engineering District Focal Point will establish login privileges for the contractor based 
on the information provided at the Preconstruction conference.  After the Focal Point enters the 
contractor’s information in CCASS, a system generated email is issued to the contractor which includes 
the contractor’s USER ID. When an evaluation is ready for the contractor’s action, an email notification 
will be sent to this email address.  The contractor will be able to review, concur, non-concur and/or 
provide comments.  The contractor has 30-calendar days to review the evaluation and respond. 
Contractors should ensure that the email account provided is continuously monitored as no time 
extensions will be granted.  
 
The Contractor Representative will access the CCASS website at, http://www.cpars.csd.disa.mil/.  To 
login, first time users should enter the USER ID found in the email notification, and select “Forgot 
Password”.  You will receive a system generated email containing a “temporary” password.  Log back in 
to CCASS using your “temporary” password and you will be able to create/customize your password. If 
you are a returning user enter your user ID and CCASS Password.  Proceed to login to CCASS; select the 
“To-Do List” from the menu choices.  A list of contract numbers awaiting your action will be identified. 
Select the appropriate contract number, review the ratings and remarks; and either concur with the ratings 
and remarks or add comments to the remarks section of the “Contractor’s Rep” tab stating the reason for 
agreement/disagreement with the submitted ratings. When the contractor has finished reviewing and 
entering remarks, click on the “Validate and Send to the Assessing Official” button. 
 
Contractors may purchase specific software, called PKI certification, which is installed on the user’s 
computer, which helps protect your information from being accessed by hackers and others who do not 
have valid privileges.  The certification software could cost approximately $110 - $120 per certificate per 
year and is purchased from an External Certificate Authorities (ECA) vendor.  Current information about 
the PKI certification process and information for contacting vendors can be found on the web site.  
Purchase of PKI software is not required to access the CCASS system.   
 
If the Contractor wishes to participate in the performance evaluation process, access to CCASS and PKI 
certification is the sole responsibility of the Contractor. 
 
Contractors are notified that USACE routinely accesses CCASS data when evaluating past performance 
of contractors. USACE will take into account contractor’s comments.  Pursuant to FAR 42.42.1503 (e) 
past performance information shall not be retained to provide source selection information for longer than 
three years after completion of contract performance. 
 
(End of clause) 

SYNCHRONIZED PREDEPLOYMENT AND OPERATIONAL TRACKER (SPOT) 

CLASS DEVIATION 2007-O0010, IMPLEMENTATION OF THE SYNCHRONIZED 
PREDEPLOYMENT AND OPERATIONAL TRACKER (SPOT) TO ACCOUNT FOR CONTRACTOR 
PERSONNEL PERFORMING IN THE UNITED STATES CENTRAL COMMAND AREA OF 
RESPONSIBILITY. 
(i) “Performance in the United States Central Command Area of Responsibility (USCENTCOM AOR)” 
means performance of a service or construction, as required by the contract. For supply contracts, 
production of the supplies or associated overhead functions are not covered, but services associated with 
the acquisition of the supplies are covered (e.g., installation or maintenance). 
(ii) If a contract requires performance in the USCENTCOM AOR, but some personnel performing the 
contract are authorized to accompany the U.S. Armed Forces, and other personnel performing the contract 
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are not authorized to accompany the U.S. Armed Forces, include in the solicitation and contract both the 
clause at DFARS 252.225-7040 and the clause provided by Class Deviation 2007-O0010. Paragraph 
(b)(1) of each clause limits the applicability of the clause to the appropriate personnel. There are 
differences between the two clauses, primarily in Government support to contractor personnel (e.g., 
security protection and limited medical treatment) and potential applicability of the Uniform Code of 
Military Justice to contractor employees that are authorized to accompany the U.S. Armed Forces. 
(iii) The requirements of paragraph (g) of the clause in Class Deviation 2007-O0010 are not applicable to 
subcontracts for which the period of performance of the subcontract is less than 30 days. 
(iv) In exceptional circumstances, the head of the agency may authorize deviations from the requirements 
of Class Deviation 2007-O0010, in accordance with FAR Subpart 1.4 and DFARS Subpart 201.4. 
(v) Registration in SPOT. 
(A) Register for a SPOT account at https://spot.altess.army.mil . 
(B) The customer support team must validate user need. This process may take 2 business days. Company 
supervisors will be contacted to determine the appropriate level of user access. 
 
(vi) Access to SPOT. Upon approval, all users will access SPOT at https://spot.altess.army.mil . 
 
(vii) SPOT Questions. Refer SPOT application assistance questions to the Customer Support Team at 
(717) 506-1368 or spot@technisource.com . 
 
(End of Clause) 
 
ENGLISH SPEAKING REPRESENTATIVE 
 
Prime Contractors must have an English Speaking Representative at all times when any performance of 
the work at any site is being conducted by any employee of the Contractor or his subcontractors, the 
Contractor shall have a representative present at each site who has the capability of receiving instructions 
in the English language, fluently speaking the English language and explaining the work operations to 
persons performing the work in the language that those performing the work are capable of 
understanding.  The Contracting Officer shall have the right to determine whether the proposed 
representative has sufficient technical and lingual capabilities, and the Contractor shall immediately 
replace any individual not acceptable to the Contracting Officer. 
 
(End of clause) 
 

--END OF SECTION-- 
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Section I - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2007    

52.203-12  Limitation On Payments To Influence Certain Federal 
Transactions  

SEP 2007    

52.203-13  Contractor Code of Business Ethics and Conduct  DEC 2008    
52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-13  Time Extensions  SEP 2000    
52.215-2  Audit and Records--Negotiation  MAR 2009    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-12  Subcontractor Cost or Pricing Data  OCT 1997    
52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-20  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data  
OCT 1997    

52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-29  Notification Of Visa Denial  JUN 2003    
52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-50  Combating Trafficking in Persons  FEB 2009    
52.224-1  Privacy Act Notification  APR 1984    
52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.225-14  Inconsistency Between English Version And Translation Of 

Contract  
FEB 2000    

52.225-19  Contractor Personnel in a Designated Operational Area or 
Supporting a Diplomatic or Consular Mission Outside the 
United States  

MAR 2008    

52.227-3  Patent Indemnity  APR 1984    
52.227-14  Rights in Data--General  DEC 2007    
52.229-6  Taxes--Foreign Fixed-Price Contracts  JUN 2003    
52.232-23  Assignment Of Claims  JAN 1986    
52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
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52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-4  Physical Data  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-23  Responsibility of the Architect-Engineer Contractor  APR 1984    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-

Price) (May 2004)  - Alternate I  
SEP 1996    

52.249-3  Termination for Convenience of the Government 
(Dismantling, Demolition, or Removal of Improvements)  

MAY 2004    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
52.249-10 Alt I  Default (Fixed-Price Construction) (Apr 1984) Alternate I  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2008    

252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.215-7000  Pricing Adjustments  DEC 1991    
252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.223-7003  Changes In Place Of Performance--Ammunition And 

Explosives  
DEC 1991    

252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7041  Correspondence in English  JUN 1997    
252.225-7043  Antiterrorism/Force Protection Policy for Defense 

Contractors Outside the United States  
MAR 2006    

252.225-7044  Balance of Payments Program--Construction Material  JAN 2009    
252.227-7013  Rights in Technical Data--Noncommercial Items  NOV 1995    
252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.227-7023  Drawings and Other Data to become Property of Government MAR 1979    
252.227-7033  Rights in Shop Drawings  APR 1966    
252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

252.232-7008  Assignment of Claims (Overseas)  JUN 1997    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
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252.236-7005  Airfield Safety Precautions  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.247-7007  Liability and Insurance  DEC 1991    
252.247-7022  Representation Of Extent Of Transportation Of Supplies By 

Sea  
AUG 1992    

252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
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(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
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www.arnet.gov or www.farsite.hill.af.mil   
  
 
(End of clause) 
 
 
 
252.225-7040    CONTRACTOR PERSONNEL AUTHORIZED TO ACCOMPANY U.S. ARMED FORCES 
DEPLOYED OUTSIDE THE UNITED STATES (JUL 2009) 
 
(a) Definitions. As used in this clause--Combatant Commander means the commander of a unified or specified 
combatant command established in accordance with 10 U.S.C. 161. 
 
Designated operational area means a geographic area designated by the combatant commander or subordinate joint 
force commander for the conduct or support of specified military operations. 
 
Law of war means that part of international law that regulates the conduct of armed hostilities. The law of war 
encompasses all international law for the conduct of hostilities binding on the United States or its individual 
citizens, including treaties and international agreements to which the United States is a party, and applicable 
customary international law. 
 
Subordinate joint force commander means a sub-unified commander or joint task force commander. 
 
(b) General. 
 
(1) This clause applies when Contractor personnel are authorized to accompany U.S. Armed Forces deployed 
outside the United States in-- 
 
(i) Contingency operations; 
 
(ii) Humanitarian or peacekeeping operations; or 
 
(iii) Other military operations or military exercises, when designated by the Combatant Commander. 
 
(2) Contract performance in support of U.S. Armed Forces deployed outside the United States may require work in 
dangerous or austere conditions. Except as otherwise provided in the contract, the Contractor accepts the risks 
associated with required contract performance in such operations. 
 
(3) Contractor personnel are civilians accompanying the U.S. Armed Forces. 
 
(i) Except as provided in paragraph (b)(3)(ii) of this clause, Contractor personnel are only authorized to use deadly 
force in self-defense. 
 
(ii) Contractor personnel performing security functions are also authorized to use deadly force when such force 
reasonably appears necessary to execute their security mission to protect assets/persons, consistent with the terms 
and conditions contained in their contract or with their job description and terms of employment. 
 
(iii) Unless immune from host nation jurisdiction by virtue of an international agreement or international law, 
inappropriate use of force by contractor personnel authorized to accompany the U.S. Armed Forces can subject such 
personnel to United States or host nation prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause). 
 
(4) Service performed by Contractor personnel subject to this clause is not active duty or service under 38 U.S.C. 
106 note. 
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(c) Support. (1)(i) The Combatant Commander will develop a security plan for protection of Contractor personnel in 
locations where there is not sufficient or legitimate civil authority, when the Combatant Commander decides it is in 
the interests of the Government to provide security because-- 
 
(A) The Contractor cannot obtain effective security services; 
 
(B) Effective security services are unavailable at a reasonable cost; or 
 
(C) Threat conditions necessitate security through military means. 
 
(ii) The Contracting Officer shall include in the contract the level of protection to be provided to Contractor 
personnel. 
 
(iii) In appropriate cases, the Combatant Commander may provide security through military means, commensurate 
with the level of security provided DoD civilians. 
 
(2)(i) Generally, all Contractor personnel authorized to accompany the U.S. Armed Forces in the designated 
operational area are authorized to receive resuscitative care, stabilization, hospitalization at level III military 
treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight could 
occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return 
to duty or placement in the patient movement system. 
 
(ii) When the Government provides medical treatment or transportation of Contractor personnel to a selected 
civilian facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such 
treatment or transportation. 
 
(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract. 
 
(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its 
personnel engaged in the designated operational area under this contract. 
 
(4) Contractor personnel must have a letter of authorization issued by the Contracting Officer in order to process 
through a deployment center or to travel to, from, or within the designated operational area. The letter of 
authorization also will identify any additional authorizations, privileges, or Government support that Contractor 
personnel are entitled to under this contract. 
 
(d) Compliance with laws and regulations. (1) The Contractor shall comply with, and shall ensure that its personnel 
authorized to accompany U.S. Armed Forces deployed outside the United States as specified in paragraph (b)(1) of 
this clause are familiar with and comply with, all applicable-- 
 
(i) United States, host country, and third country national laws; 
 
(ii) Provisions of the law of war, as well as any other applicable treaties and international agreements; 
 
(iii) United States regulations, directives, instructions, policies, and procedures; and 
 
(iv) Orders, directives, and instructions issued by the Combatant Commander, including those relating to force 
protection, security, health, safety, or relations and interaction with local nationals. 
 
(2) The Contractor shall institute and implement an effective program to prevent violations of the law of war by its 
employees and subcontractors, including law of war training in accordance with paragraph (e)(1)(vii) of this clause. 
 
(e) Pre-deployment requirements.  
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(1) The Contractor shall ensure that the following requirements are met prior to deploying personnel authorized to 
accompany U.S. Armed Forces. Specific requirements for each category may be specified in the statement of work 
or elsewhere in the contract. 
 
(i) All required security and background checks are complete and acceptable. 
 
(ii) All deploying personnel meet the minimum medical screening requirements and have received all required 
immunizations as specified in the contract. The Government will provide, at no cost to the Contractor, any theater-
specific immunizations and/or medications not available to the general public. 
 
(iii) Deploying personnel have all necessary passports, visas, and other documents required to enter and exit a 
designated operational area and have a Geneva Conventions identification card, or other appropriate DoD identity 
credential, from the deployment center. Any Common Access Card issued to deploying personnel shall contain the 
access permissions allowed by the letter of authorization issued in accordance with paragraph (c)(4) of this clause. 
 
(iv) Special area, country, and theater clearance is obtained for personnel. Clearance requirements are in DoD 
Directive 4500.54, Official Temporary Duty Abroad, and DoD 4500.54-G, DoD Foreign Clearance Guide. 
Contractor personnel are considered non-DoD personnel traveling under DoD sponsorship. 
 
(v) All personnel have received personal security training. At a minimum, the training shall-- 
 
(A) Cover safety and security issues facing employees overseas; 
 
(B) Identify safety and security contingency planning activities; and 
 
(C) Identify ways to utilize safety and security personnel and other resources appropriately. 
 
(vi) All personnel have received isolated personnel training, if specified in the contract, in accordance with DoD 
Instruction 1300.23, Isolated Personnel Training for DoD Civilian and Contractors. 
 
(vii) Personnel have received law of war training as follows: 
 
(A) Basic training is required for all Contractor personnel authorized to accompany U.S. Armed Forces deployed 
outside the United States. The basic training will be provided through-- 
 
(1) A military-run training center; or 
 
(2) A Web-based source, if specified in the contract or approved by the Contracting Officer. 
 
(B) Advanced training, commensurate with their duties and responsibilities, may be required for some Contractor 
personnel as specified in the contract. 
 
(2) The Contractor shall notify all personnel who are not a host country national, or who are not ordinarily resident 
in the host country, that-- 
 
(i) Such employees, and dependents residing with such employees, who engage in conduct outside the United States 
that would constitute an offense punishable by imprisonment for more than one year if the conduct had been 
engaged in within the special maritime and territorial jurisdiction of the United States, may potentially be subject to 
the criminal jurisdiction of the United States in accordance with the Military Extraterritorial Jurisdiction Act of 
2000 (18 U.S.C. 3621, et seq.); 
 
(ii) Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal jurisdiction also extends to conduct that is 
determined to constitute a war crime when committed by a civilian national of the United States; 
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(iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S. 
diplomatic, consular, military or other U.S. Government missions outside the United States (18 U.S.C. 7(9)); and 
 
(iv) In time of declared war or a contingency operation, Contractor personnel authorized to accompany U.S. Armed 
Forces in the field are subject to the jurisdiction of the Uniform Code of Military Justice under 10 U.S.C. 
802(a)(10). 
 
(f) Processing and departure points. Deployed Contractor personnel shall-- 
 
(1) Process through the deployment center designated in the contract, or as otherwise directed by the Contracting 
Officer, prior to deploying. The deployment center will conduct deployment processing to ensure visibility and 
accountability of Contractor personnel and to ensure that all deployment requirements are met, including the 
requirements specified in paragraph (e)(1) of this clause; 
 
(2) Use the point of departure and transportation mode directed by the Contracting Officer; and 
 
(3) Process through a Joint Reception Center (JRC) upon arrival at the deployed location. The JRC will validate 
personnel accountability, ensure that specific designated operational area entrance requirements are met, and brief 
Contractor personnel on theater-specific policies and procedures. 
 
(g) Personnel data. 
 
(1) The Contractor shall enter before deployment and maintain data for all Contractor personnel that are authorized 
to accompany U.S. Armed Forces deployed outside the United States as specified in paragraph (b)(1) of this clause. 
The Contractor shall use the Synchronized Predeployment and Operational Tracker (SPOT) web-based system, at 
http://www.dod.mil/bta/products/spot.html, to enter and maintain the data. 
 
(2) The Contractor shall ensure that all employees in the database have a current DD Form 93, Record of 
Emergency Data Card, on file with both the Contractor and the designated Government official. The Contracting 
Officer will inform the Contractor of the Government official designated to receive this data card. 
 
(h) Contractor personnel.  
 
(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any Contractor 
personnel who jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable 
requirements of this contract. Such action may be taken at the Government's discretion without prejudice to its 
rights under any other provision of this contract, including the Termination for Default clause. 
 
(2) The Contractor shall have a plan on file showing how the Contractor would replace employees who are 
unavailable for deployment or who need to be replaced during deployment. The Contractor shall keep this plan 
current and shall provide a copy to the Contracting Officer upon request. The plan shall-- 
 
(i) Identify all personnel who are subject to military mobilization; 
 
(ii) Detail how the position would be filled if the individual were mobilized; and 
 
(iii) Identify all personnel who occupy a position that the Contracting Officer has designated as mission essential. 
 
(3) Contractor personnel shall report to the Combatant Commander or a designee, or through other channels such as 
the military police, a judge advocate, or an inspector general, any suspected or alleged conduct for which there is 
credible information that such conduct-- 
 
(i) Constitutes violation of the law of war; or 
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(ii) Occurred during any other military operations and would constitute a violation of the law of war if it occurred 
during an armed conflict. 
 
(i) Military clothing and protective equipment.  
 
(1) Contractor personnel are prohibited from wearing military clothing unless specifically authorized in writing by 
the Combatant Commander. If authorized to wear military clothing, Contractor personnel must-- 
 
(i) Wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military 
personnel, consistent with force protection measures; and 
 
(ii) Carry the written authorization with them at all times. 
 
(2) Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE) 
required for safety and security, such as ballistic, nuclear, biological, or chemical protective equipment. 
 
(3) The deployment center, or the Combatant Commander, shall issue OCIE and shall provide training, if necessary, 
to ensure the safety and security of Contractor personnel. 
 
(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by 
the Contracting Officer. 
 
(j) Weapons. 
 
 (1) If the Contractor requests that its personnel performing in the designated operational area be authorized to carry 
weapons, the request shall be made through the Contracting Officer to the Combatant Commander, in accordance 
with DoD Instruction 3020.41, paragraph 6.3.4.1 or, if the contract is for security services, paragraph 6.3.5.3. The 
Combatant Commander will determine whether to authorize in-theater Contractor personnel to carry weapons and 
what weapons and ammunition will be allowed. 
 
(2) If the Contracting Officer, subject to the approval of the Combatant Commander, authorizes the carrying of 
weapons-- 
 
(i) The Contracting Officer may authorize the Contractor to issue Contractor-owned weapons and ammunition to 
specified employees; or 
 
(ii) The Regional Security Officer may issue Government-furnished weapons and ammunition to the Contractor for 
issuance to specified Contractor employees. 
 
(3) The Contractor shall ensure that its personnel who are authorized to carry weapons-- 
 
(i) Are adequately trained to carry and use them-- 
 
(A) Safely; 
 
(B) With full understanding of, and adherence to, the rules of the use of force issued by the Combatant Commander; 
and 
 
(C) In compliance with applicable agency policies, agreements, rules, regulations, and other applicable law; 
 
(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and 
 
(iii) Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, safety, and 
accountability of weapons and ammunition. 
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(4) Whether or not weapons are Government-furnished, all liability for the use of any weapon by Contractor 
personnel rests solely with the Contractor and the Contractor employee using such weapon. 
 
(5) Upon redeployment or revocation by the Combatant Commander of the Contractor's authorization to issue 
firearms, the Contractor shall ensure that all Government-issued weapons and unexpended ammunition are returned 
as directed by the Contracting Officer. 
 
(k) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to operate all vehicles or 
equipment necessary to perform the contract in the designated operational area. 
 
(l) Purchase of scarce goods and services. If the Combatant Commander has established an organization for the 
designated operational area whose function is to determine that certain items are scarce goods or services, the 
Contractor shall coordinate with that organization local purchases of goods and services designated as scarce, in 
accordance with instructions provided by the Contracting Officer. 
 
(m) Evacuation.  
 
(1) If the Combatant Commander orders a mandatory evacuation of some or all personnel, the Government will 
provide assistance, to the extent available, to United States and third country national Contractor personnel. 
 
(2) In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the 
Contractor shall maintain personnel on location sufficient to meet obligations under this contract. 
 
(n) Next of kin notification and personnel recovery.  
 
(1) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an 
employee dies, requires evacuation due to an injury, or is isolated, missing, detained, captured, or abducted. 
 
(2) In the case of isolated, missing, detained, captured, or abducted Contractor personnel, the Government will assist 
in personnel recovery actions in accordance with DoD Directive 3002.01E, Personnel Recovery in the Department 
of Defense. 
 
(o) Mortuary affairs. Mortuary affairs for Contractor personnel who die while accompanying the U.S. Armed Forces 
will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs Policy. 
 
(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting 
Officer may, at any time, by written order identified as a change order, make changes in the place of performance or 
Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with 
this paragraph (p) shall be subject to the provisions of the Changes clause of this contract. 
 
(q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all 
subcontracts when subcontractor personnel are authorized to accompany U.S. Armed Forces deployed outside the 
United States in-- 
 
(1) Contingency operations; 
 
(2) Humanitarian or peacekeeping operations; or 
 
(3) Other military operations or military exercises, when designated by the Combatant Commander. 
 
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 

Questions and Answers for Demining MATOC 
 
1. SOW Paragraph 1.16, Transportation of USACE Personnel in Support of Contract:  the section states 

that the contractor “shall provide security personnel for USACE personnel in support of the contract.”  
Would it be suffice to have qualified LN security or must we use expatriate security personnel?  

 
Para. 1.16 is being deleted from the solicitation. 
 
2. SOW Paragraph 1.16, Transportation of USACE Personnel in Support of Contract: will the ECM be 

Government Furnished Equipment? 
 
Para. 1.16 is being deleted from the solicitation. 
 
3. Additional Instructions Paragraph 1.3.1.1, Facilities Within the Mobilization Site: this section states 

that “all facilities within the contractor’s mobilization site shall be of substantial construction.” Please 
provide your interpretation of what is meant by “substantial construction”. Does some particular 
written standard apply?  

  
EM 385-1-1, section 4 covers temporary facilities.   If the contractor were to install any 
type of temporary facility at a demining project, the minimum requirements of this section 
would need to be met.  Regarding the ASCE reference in section 04.A.02 of EM 385-1-1, 
either that standard or an equivalent international standard would need to be followed.  
Bottom line is any temporary facility must be sanitary, safe, and able to withstand the 
climate and weather for the region. 
 
4. Additional Instructions, Paragraphs 1.3.4 through 1.14:  these sections discuss construction tasks that, 

in our past experience in Afghanistan, are normally the duties of the construction contractor for 
whose project the demining and UXO clearance is being done. How do these sections apply to the 
demining/UXO clearance of the Statement of Work? Are the successful bidders required to build 
camps from which to conduct clearance operations? 

 
If the contractor is required to construct a road or make any other improvements for 
access to a work site, it is the contractor’s responsibility to coordinate with any government 
agency.  There may not be a construction contractor associated with the Task Order, as the 
demining and UXO clearance may be taking place weeks in advance of start of 
construction at the site. 
 
5. Clause entitled Defense Base Act Insurance Rates – Limitation – Fixed Price (April 2008): please 

confirm that demining/UXO clearance personnel fall under the Services category of $4.00 per $100 of 
compensation?  

 
Yes, this is a services contract. 
 
6. Section L.B.2, Factor 4 – Personnel and Equipment Resources Plan: can key personnel positions be 

filled by LNs provided that they meet the requirements listed in the instructions?  
 



W917PM-09-R-0122 
0001 

Page 52 of 77 
 

 

Yes, as long as they meet the requirements.                                                     
  
 
7. SOW Paragraph 1.7, General: this section states that “all scrap metal debris found is the responsibility 

of the contractor.” We assume that this reference does not apply to scrap metal debris of any and all 
types.  Please define what the USACE classifies as scrap metal debris and as well as the size criterion 
to be used.  

 
Any scrap metal that interferes with UXO/mine detection will need to be removed from the 
site so that an effective survey can be performed. Typically the scrap metal will be staged 
in an area agreed upon by the contractor and the Corps, and disposal options discussed for 
each Task Order. 
 
8. SOW Paragraph 1.13, Explosive Ordnance Disposal (EOD):  please confirm that the specified EOD 

team is required to have available detection instrumentation and that the team’s role is not merely 
visual inspection. 

 
The intent is to have a qualified person, with instrumentation on-hand, to support 
construction operations, specifically excavations.  This section applies to a CLIN that is 
exercised only on an as-needed basis for support of active construction projects. 
  
9. Additional Instructions Paragraph 1.18, Work Outside Regular Hours: please clarify the intent of this 

paragraph with regard to night operations and the use of exterior lighting as IMAS specifically 
prohibits the conduct of demining and UXO clearance operations at night. 

 
Demining is prohibited at night, but there may be other contractor operations associated 
such as mobilization and demobilization, hauling of scrap metal off the site, and equipment 
operations not part of the demining.  If so, night operation requirements found in the 
Corps safety manual must be followed. 
 
10. Additional Requirements Paragraph 1.56, On-Site Photography Prohibition Photography has been a 

normal part of the documentation of all previous demining/UXO clearance operations in Afghanistan. 
We assume that photography is allowed for project documentation purposes but that all such 
photography is subject to review by the USACE. Please confirm our assumption. 

 
There are some demining operations on military installations and FOBs where all 
photography is prohibited except for authorized personnel due to security reasons.  This 
applies in Afghanistan and military bases around the world.  If there were local 
restrictions, the Corps would help coordinate with the local base Commander on obtaining 
permission for photography. 
 
11.  Additional Requirements Paragraph 1.66, TAC Form 61: was this form supposed to be attached to 

the RFP? 
 
This form is obsolete and shall be deleted as a requirement. 
 
12. Per RFP Paragraph 1.16 and 1.16.1, Level B6 Armored vehicles are required: 
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What is the anticipated frequency and duration of use for the B6 Armored vehicles (i.e., used 7 days a 
week, or just 30 days total per year, etc.)?   
 
We are deleting RFP Paragraph 1.16 (CLIN 000110, 100010,200010), Transportation of 
USACE Personnel in Support of Contract. . 
 
Also, will we be able to use government furnished Electronic Counter-Measure (ECM) equipment as 
opposed to “off the shelf” technology that may not be as reliable due to adapted enemy TTP?    
 
We are deleting RFP Paragraph 1.16 (CLIN 000110, 100010,200010), Transportation of 
USACE Personnel in Support of Contract.  
  
13. Per RFP L.A. (page 62) says we must use Times New Roman 12 pt font.  For tables and captions, 

may we use Arial 9 pt font, or other? Arial font is much easier to read on these tables.  
 
Yes. 
 
14. Section L, Page 62 of 70, A. Proposal Preparation…in Times New Roman 12-Point:  
 
Will the Government consider allowance of a smaller font for graphics, tables, and charts?   
 
Yes, as long as the font is easily readable. 
 
Will Graphics, Tables, and Charts be excluded from the page count limitation for Volume I?   
 
No. 
 
Will 11 X 17 pages be allowed?  If so, will these pages be counted as one or two pages? 
 
No. 
 
15. Section L, B.2., Page 63 of 70, Factor 1 Past Performance,  The Offeror may provide letters of 

recommendation, references, performance evaluations or other evidence of successful performance of 
the project: will this information be page-counted? 

 
Yes. 
 
16. Section L, B.2., Page 63 of 70, Factor 3 Project Management Plan, DO NOT provide biographical 

information in this section: please clarify what is meant by “biographical information”. 
 
DO NOT include resumes or experience of proposed personnel in this section. 
 
 
17. Section L, B.2., Page 63 of 70, Factor 3 Project Management Plan, sixth and seventh bullets, 

Logistics Management – procedures for ordering and timely delivery of construction supplies AND 
include a plan to support concurrent construction at multiple sites: Is there significant construction 
inherent in this RFP/SOW? 
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We do not anticipate significant construction.  There will be occasional demolition of 
abandoned structures as part of demining. 
 
18. Reference, Section L, B.2., Page 63 of 70, Factor 2 – Demining and UXO Remediation Experience:  

Fifth Bullet: Project cost (survey, investigation, removals, report of clearance): does the Government 
want individual costs for each of the elements:  survey, investigation, removals, report of clearance?   

 
No.  A lump sum total is acceptable. 
 
19. Section L, Part 1, Paragraph A – The second paragraph states, “The Volume I proposal is limited to 

no more than 60 single-sided or 30 double-sided pages, printed on 8-1/2" x 11" [emphasis added] 
sheets,…” Would it be acceptable to submit Volume I in either 8-1/2" x 11" or A4 format?  The A4 
format is the international standard and readily available in country. 

 
The A4 format is acceptable. 
 
20. Section M, Paragraph C.5.2 is modified as follows to clarify a sentence and remove an ambiguity: 
 
C.5.2  Offerors that are joint ventures or partnerships should clearly describe the separate roles to be 
performed by the participants in those joint ventures or partnerships regarding the technical capabilities.  
Offerors that have major subcontractors should be clearly identified so that the subcontractors are clearly 
made known to the Government at the time proposals are submitted.  The Government will take note of 
the past performance, demining and UXO remediation experience, project management, and personnel 
and equipment resources plan of these subcontractors but to a much less favorable degree than the 
Government would if those same subcontractors were members of a joint venture arrangement.  There is 
an exception to this rule: if the offeror convincingly demonstrates that a particular major subcontractor 
has had a long term contractual relationship with the offeror (to include only one member of a joint 
venture) then the Government will give greater weight to that subcontractor’s past performance, demining 
and UXO remediation experience, project management, and personnel & resource commitment 
contribution to the offeror’s organization.  The Government considers so-called “teaming arrangements” 
as being similar to prime-subcontractor arrangements.  If a participant in a teaming arrangement is not to 
be a signatory to the contract with the Government then the Government considers that non-signatory 
participant as a subcontractor to the prime contractor offeror.  In such a case, the Government will 
conduct its evaluation accordingly.   However, if the offeror’s designer(s) are either a part of teaming 
arrangement or simply subcontractor(s) to the offeror then the Government will evaluate the designer(s) 
as if it were a full member of a joint venture as far as technical capabilities and past performance are 
concerned. 
 

21. Will the government provide explosive donor materials? 
 
No. 
 
22. Does the government have the right to issue unilateral task orders? 
 
Yes. 
 
23. In the event that there are multiple contractors, what criteria will be used for award of individual task 

orders? 
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The Government would use any method deemed appropriate for the circumstances of the 
task order in line with Fair Opportunity requirements of FAR 
 
24. Will all selected contractors be permitted to propose for all task orders? 
 
The Government is required to follow FAR 16.505, Ordering.  Please review this part of 
the FAR. 
 
25. Paragraph 1.1 of the Statement of Work states "The contractor shall be fully accredited by the 

United Nations Mine Action Coordination Center of Afghanistan (UNMACCA) and the Afghan Mine 
Action Authority (AMAA). Operational accreditation from the UNMACCA must be in place before 
implementation of demining activities. The contractor will also be registered with the Afghanistan 
Government for mine and UXO clearance services." Will appropriate accreditation of a designated 
team subcontractor that will perform all of the demining and UXO clearance work be sufficient to 
satisfy this requirement and receive full credit?  

 
Yes. 
 
26. Must the prime contractor be individually accredited by UNMACCA and AMAA? 
 
No. 
 
27. Must a joint venture be specifically accredited, or may one of the joint venture partners be accredited 

appropriately by UNMACCA and AMAA? 
 
Only one partner requires accreditation. 
 
28. On the average, what average number of acres do you expect to be cleared in an individual task 

orders? Is there a practical range of project sizes that can be expected. 
 
100 square meter to 1.5 million square meters—average is between 150,000-400,000 square 
meters. 
 
29. CLINs 000109, 100009 and 200009 require single unit pricing for:  “Additional Use of Equipment, as 

needed, for areas that require mechanical assets other than those assigned to normal clearing teams”, 
but paragraph 1.15 of the Statement of Work says "Additional Mechanical Equipment for BAC or 
Demining Task: This section allows the contractor during the course of work to add additional 
equipment as needed to complete on time. If or at any time during the task order a differing on-site 
condition is found that requires the use of more equipment than what is currently on-site, then the line 
item will allow for multiple equipment assets to be added to the task in order to assist in clearing 
successfully and on time. Additional equipment will be negotiated as part of the task order or added 
through a contract modification." Should zero dollar amount or individual rates for all possible 
equipment be listed, or for purposes of consistency, is there a particular type(s) of equipment you 
would prefer to be priced for this evaluation?  Should these prices also include the cost of qualified 
operators? 

 
The contractor will propose the types of equipment required and the costs.  These costs are 
inclusive to include the operator, fuel, etc...    
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30. Will this contract be used throughout Afghanistan, or will AED South have a similar contract? 
 
This contract will be used throughout Afghanistan at this time. 
 
31. Please confirm that references to EOD Level I, II and III relate to the qualifications contained in 

IMAS, rather than the UXO Technician I, II and III in Department of Defense Explosives Safety 
Board (DDESB) Technical Paper 18, Minimum Qualifications for Unexploded Ordnance (UXO) 
Technicians and Personnel. 

 
EOD personnel I,II,III & IV requirements must meet all IMAS, AMAS & DoD Standards.  
US Citizens and Expats other than Afghan Nationals must comply with ALL standards to 
include Department of Defense Explosives Safety Board (DDESB) Technical Paper 18, 
Minimum Qualifications for Unexploded Ordnance (UXO) Technicians and Personnel.  At 
a minimum, Afghan Local National personnel have to meet  IMAS & AMAS standards. 
 
32. Reference, RFP Section L, Factor 4 – Personnel and Equipment Resources Plan, page 64, identifies 

the position of UXO Operations Manager as one of the five “Key” personnel positions: the title UXO 
Operations Manager indicates that this individual should be UXO-qualified.  Since the Operations 
Manager will be responsible for all operations, which would also include items such as security and 
life support functions, is it necessary for this individual to be UXO-qualified or will the Government 
remove the UXO requirement for this position? 

 
This reference to UXO-qualification for the Operations Manager will be removed from the 
contract solicitation, as long as the contractor understands that they will still have to abide 
by all IMAS, AMAS and US DoD standards concerning contract personnel on a site 
performing UXO / De-Mining tasks. 
 
33. How likely is it that a single contractor will be operating concurrent task orders at multiple sites and if 

so, an estimate how many? 
 
It is highly likely that there will be concurrent task orders at multiple sites.  At this time, 
the number of sites is unknown. 
 
34. Will USACE be providing explosives or will this be a contractor’s responsibility?   
 
USACE will not provide explosives; this is a contractor responsibility. 
 
35. Clarify the roles/responsibilities of the UXO Operations Manager and the UXO Site Supervisor (these 

are not listed in TP-18 ‘Minimum Qualifications for UXO Technicians and Personnel’ which was 
issued with an RFP earlier this year. 

 
The UXO Operations Manager is not one of the five "key" personnel positions requiring 
Un-Exploded Ordnance or Mine training prerequisites, according to the IMAS, AMAS and 
DoD standards.  This reference to UXO-qualification for the Operations Manager will be 
removed from the contract solicitation; the contractor will still have to abide by all IMAS, 
AMAS and US DoD standards concerning contract personnel on a site performing UXO / 
De-Mining tasks. 
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36. How many sites are there to be assessed/cleared in total and how many of them will be within 1 km of 

the identified cities and how many of them will be at remote locations? 
 
It is unknown at this time how many sites will need to be assessed or cleared.  In the past, 
about half of the sites have been within 1 km of the identified cities. 
 
37. Can you confirm the exact locations of all sites that need to be assessed/cleared? 
 
Not at this time.  Sites may be located anywhere within Afghanistan. 
 
38. What are the site sizes? 
 
Site sizes are unknown at this time,  but in the past, sites have ranged from 100 square 
meters. to ~ 1.5 million square meters per  Task Order. 
 
39. Para. 1.10 defines a remote site as being 100 kilometers from the nearest ISAF base but para. 1.9 and 

1.11 define a remote site as being 20 kilometers – which is it or is it a different definition for Site 
Surveying, BAC and demining? 

 
A remote site is defined as 20 kilometers from the nearest ISAF / Afghan National Security 
Forces (ANSF) base for each condition; it will be revised for para. 1.10. 
 
40. Para. 1.14 mentions 2 vehicles, please confirm this refers to Armored Vehicles. 
 
It is up to the Contractor to determine what type of vehicle it chooses to use. 
 
41. Para. 1.14 vehicles do not have a prescribed standard.  Is there a standard to meet in the manner 

prescribed in 1.16? 
 
No standard.  We are deleting RFP Paragraph 1.16 (CLIN 000110, 100010,200010), 
Transportation of USACE Personnel in Support of Contract.  
 
42. Para. 1.16 refers to ECM.  Please confirm this is GFE and installation will be the responsibility of the 

USG? 
 
Para. 1.16 is being deleted from the solicitation. 
 
43. Is there a requirement to have cleared personnel in the vehicles which have USG provided ECM? 
 
Para. 1.16 is being deleted from the solicitation. 
 
44. Para. 1.16. What is the likelihood of USACE requiring more than one escort team to support their 

personnel in support of the contract?  Should multiple teams be required, please confirm how many 
and the locations where they should be based? 

 
Para. 1.16 is being deleted from the solicitation. 



W917PM-09-R-0122 
0001 

Page 58 of 77 
 

 

 
45. Para. 1.16.4 refers to acceptance by USG.  Is the supply of the vehicles to the USG to be contractor 

purchased government owned? 
 
Para. 1.16 is being deleted from the solicitation. 
 
46. Para. 1.3.  Where are the designated Mobilization Areas?  Are these areas on FOBs or ANA bases and 

are they areas which require Force Protection measures? 
 
Mobilization Areas are project dependent.  It is up to the Contractor to determine the site 
for its Mobilization Area, once USACE gives the Task Order with grid coordinates of areas 
that need to be cleared.  The Contractor will determine whether they need to provide Force 
Protection measures.  
  
47. Para. 1.3.2 mentions other mobilization areas and it is implied that the contractor will be required to 

live on what appears to be a remote site.  Again, where are these areas and is there any requirement 
for Force Protection measures? 

 
Project sites are unknown at this time, as are any requirements for Force Protection 
measures.  All life support issues for the contractor on all sites remote or local are solely 
the responsibility of the contractor. 
 
48. Para. 1.12 Please confirm bore holes are acceptable for non potable water supply. 
 
Non potable water supply will be approved by the Contracting Officer on a project by 
project basis. 
 
49. Reference JCC-I CLAUSE 952.225-0009 Medical Screening and Vaccination Requirements for 

Locally Hired Employees (Mar 2009).  Comment and question:  It is extremely unlikely that the 
population pool of local nationals in Afghanistan would have had this level of pre-employment 
screening.  In particular, the Typhoid inoculation must be completed within two years prior to the 
date of employment.  The attendant cost to achieve this level of medical screening when combined 
with the unlikely availability to have local nationals to choose from is in effect setting up a practical 
level of impossibility to achieve the intent of this clause.  Our question is this: Would the Government 
consider some level of waiver or limit the screening to some more practical capacity that a local 
medical team could achieve and producing valid ‘fit for duty’ certificates signed by a medical 
practitioner? 

 
JCC-I CLAUSE 952.225-0009 Medical Screening and Vaccination Requirements must be 
followed; there will be no waiver. 
 
50. Reference to Survey, BAC and Demining operations at sites other than within one kilometer radius of 

Kabul, Bagram, Jalalabad, or Kandahar Air Field and within one kilometer radius of the mentioned 
sites: could you tell us the total approximately square meter area of the mentioned sites and the 
number of assets required for these (Manual, MDD, Mechanical and EOD)?   

 
Unknown at this time, but in the past, site sizes have ranged from 100 square meters to about 1.5 
million square meters per Task Order.  This is a Multiple Award Task Order Contract (MATOC).  
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The number of assets for each Task Order is contractor-dependent, as long as all clearance work is 
in accordance with all IMAS and AMAS standards for quality assurance. 
 
51. Will it be a contractual requirement to provide all the Key Personnel for the project or where 

practicable can we combine roles?   
 
You may combine roles as long as you have the appropriate qualified personnel on each 
independent task order work site, in accordance with IMAS and AMAS standards. 
 
52. Can you confirm whether organizational charts, mobilization charts, SOPs, methodologies etc… are 

included in the page count?  
 
Yes. 
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Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2007    

52.203-12  Limitation On Payments To Influence Certain Federal 
Transactions  

SEP 2007    

52.204-7  Central Contractor Registration  APR 2008    
52.222-38  Compliance With Veterans' Employment Reporting 

Requirements  
DEC 2001    

252.204-7001  Commercial And Government Entity (CAGE) Code 
Reporting  

AUG 1999    

252.209-7001  Disclosure of Ownership or Control by the Government of a 
Terrorist Country  

JAN 2009    

252.209-7002  Disclosure Of Ownership Or Control By A Foreign 
Government  

JUN 2005    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    
252.225-7042  Authorization to Perform  APR 2003    
252.229-7001  Tax Relief  JUN 1997    
252.247-7022  Representation Of Extent Of Transportation Of Supplies By 

Sea  
AUG 1992    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 
the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
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(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.-------------------------------------------------------- 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
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___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other-------------------------------------------------------- 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name------------------------------------------------------------------- 
 
TIN-------------------------------------------------------------------- 
 
(End of provision) 
 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (APR 2008)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to 
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 
32.11) for the same concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun 
and Bradstreet at 1-866-705-5711 if located within the United States; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should 
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office. 
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(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (FEB 2009) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is -------------- [insert 
NAICS code]. 
 
(2) The small business size standard is -------------- [insert size standard]. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 
(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (d) of this 
provision applies. 
 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and 
has completed the ORCA electronically, the offeror may choose to use paragraph (d) of this provision instead of 
completing the corresponding individual representations and certifications in the solicitation. The offeror shall 
indicate which option applies by checking one of the following boxes: 
 
(__) Paragraph (d) applies. 
 
(__) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications in 
the solicitation. 
 
(c)(1) The following representations or certifications in ORCA are applicable to this solicitation as indicated: 
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(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless-- 
 
(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 
 
(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 
 
(C) The solicitation is for utility services for which rates are set by law or regulation. 
 
(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 
provision applies to solicitations expected to exceed $100,000. 
 
(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the clause at 
52.204-7, Central Contractor Registration. 
 
(iv) 52.204-5, Women-Owned Business (Other Than Small Business).This provision applies to solicitations that-- 
 
(A) Are not set aside for small business concerns; 
 
(B) Exceed the simplified acquisition threshold; and 
 
(C) Are for contracts that will be performed in the United States or its outlying areas. 
 
(v) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where the 
contract value is expected to exceed the simplified acquisition threshold. 
 
(vi) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 
which the place of performance is specified by the Government. 
 
(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 
specified by the Government. 
 
(viii) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to 
solicitations when the contract will be performed in the United States or its outlying areas. 
 
(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 
 
(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 
 
(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 
contract will be performed in the United States or its outlying areas. 
 
(x) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 
clause at 52.222-26, Equal Opportunity. 
 
(xi) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 
 
(xii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 
contract is not for acquisition of commercial items. 
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(xiii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 
 
(xiv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 
use of, EPA-designated items. 
 
(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the clause at 52.225-
1. 
 
(xvi) 52.225-4, Buy American Act--Free Trade Agreements—Israeli Trade Act Certificate. (Basic, Alternate I, and 
Alternate II) This provision applies to solicitations containing the clause at 52.225-3. 
 
(A) If the acquisition value is less than $25,000, the basic provision applies. 
 
(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 
 
(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its Alternate II applies. 
 
(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 
52.225-5. 
 
(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. 
 
(xix) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 
applies to-- 
 
(A) Solicitations for research, studies, supplies, or services of the type normally acquired from higher educational 
institutions; and 
 
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at 52.219-23, Notice of 
Price Evaluation Adjustment for Small Disadvantaged Business Concerns. 
 
(2) The following certifications are applicable as indicated by the Contracting Officer: 
  
(Contracting Officer check as appropriate.) 
 
 ----(i) 52.219-19, Small Business Concern Representation for the Small Business Competitiveness Demonstration 
Program.     
 
 ------(ii) 52.219-21, Small Business Size Representation for Targeted Industry Categories Under the Small 
Business Competitiveness Demonstration Program.     
 
 ------(iii) 52.219-22, Small Disadvantaged Business Status.     
 
 ------(A) Basic.     
 
 ------(B) Alternate I.     
 
 ------(iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.     
 
 ------(v) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for Maintenance, 
Calibration, or Repair of Certain Equipment Certification.     
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 ------(vi) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Certification.     
 
 ------(vii) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only).     
 
 ------(viii) 52.223-13, Certification of Toxic Chemical Release Reporting.     
 
 ------(ix) 52.227-6, Royalty Information.     
 
 ------ (A) Basic.     
 
 ------ (B) Alternate I.     
 
 ------(x) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.     
 
(d) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA 
database information, the offeror verifies by submission of the offer that the representations and certifications 
currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision have been 
entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation 
(including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of 
this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below 
(offeror to insert changes, identifyingchange by clause number, title, date). These amended representation(s) and/or 
certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer. 
 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
 
(End of Provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING RESPONSIBILITY MATTERS (DEC 2008) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or receiving stolen 
property; and  
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(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and 
 
(D) Have [ballot], have not [ballot], within a three-year period preceding this offer, been notified of any delinquent 
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied. 
 
(1) Federal taxes are considered delinquent if both of the following criteria apply: 
 
(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not 
finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the 
liability, the liability is not finally determined until all judicial appeal rights have been exhausted. 
 
(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax 
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection 
action is precluded. 
 
(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec.  6212, which entitles 
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a 
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer 
has exercised all judicial appeal rights. 
 
(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been 
issued a notice under I.R.C. Sec.  6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals 
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In 
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had 
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should 
the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial 
appeal rights. 
 
(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec.  6159. The taxpayer is making 
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the 
taxpayer is not currently required to make full payment. 
 
(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection 
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having 
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; 
head of a subsidiary, division, or business segment; and similar positions). 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
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(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
DBA FILL-IN 
DEFENSE BASE ACT INSURANCE RATES – LIMITATION – FIXED-PRICE (OCT 2008) 
 
(a) The U. S. Army Corps of Engineers (USACE) has entered into a contract with CNA Insurance to 
provide all Defense Base Act (DBA) insurance to USACE and JCC-I/A contractors and subcontractors at 
a contracted fixed rate. The fixed rates for this insurance are as follows: 
 
Service $4.00 per $100 of employee remuneration 
Construction $7.50 per $100 of employee remuneration 
Aviation $20.00 per $100 of employee remuneration 
Security $12.50 per $100 of employee remuneration 
 
(b) Bidders/Offerors should compute the total compensation or total payroll, (salary, plus overseas 
recruitment incentive and post differential, but excludes per diem, housing allowance, travel expenses, 
temporary quarters allowance, education allowance and other miscellaneous post allowances) to be paid 
to employees who will be covered by DBA insurance. Compute the cost of DBA Insurance by utilizing 
the spaces provided below for the base period and whatever extension there may be thereafter, if 
applicable. 
 
(1) Compensation of Covered Employees: __________________ 
(Total Payroll Not Total Contract Value) Ex:: If total Payroll is $100,000.00 
 
(2) Applicable DBA Rate: ___________________ 
(Use appropriate Rate) Ex: If a Service, the rate is $4.00/$100 or 4% 
 
(3) Total DBA Cost: _________________ 
 (Amount of DBA Premium) Ex:: $100 K multiplied by 4% is $4,000.00 
 
(c) Bidders/Offerors shall include a statement as to whether or not local nationals or third country 
nationals will be employed on the resultant contract. 
 
(d) CNA Insurance is utilizing Rutherfoord International as their managing Broker. The primary POC is 
the 
USACE DBA Program Administrator is Ramoan Jones, (703) 813-6571 ramoan.jones@rutherfoord.com. 
The alternate POC is Sara Payne, Senior Vice President, (703) 813-6503 sara.payne@rutherfoord.com. 
  

--END OF SECTION-- 
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Section L - Instructions, Conditions and Notices to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
 
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  
(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his bid 
to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided 
above and the bid will be so reflected on the abstract of bids. 
  
(c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a IDIQ Fixed Price contract resulting from this solicitation. 
 
(End of provision) 
 
 
 
52.233-2     SERVICE OF PROTEST (SEP 2006) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
the Contracting Officer, US Army Corps of Engineers, House 1, Street 1, West Wazir Akbar Khan (behind Aman 
High School), Kabul Afghanistan. 
 
 (b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
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paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
www.arnet.gov or www.farsite.hill.af.mil   
 
(End of provision) 
 
 

SECTION L 
 

PROPOSAL PREPARATION 
 

PART 1 – GENERAL 
 

A. PROPOSAL PREPARATION.  Instructions for the preparation and organization of each proposal 
are included herein.  The proposal submittal shall include one original, 1 copy, and 1 electronic copy 
on CD  of the Volume I Technical-Management and Volume II Cost/Price proposal.  Volume I and 
Volume II shall be clearly marked and sealed. The proposal shall be submitted as required herein and 
elsewhere in the solicitation.   

 
Volume I shall be typed, with numbered pages and sections tabbed.  A cover sheet shall identify the 
offeror, the offeror’s DUNS number, and the project. The second sheet shall be a table of contents. 
The Volume I proposal is limited to no more than 60 single-sided or 30 double-sided pages, printed 
on 8-1/2" x 11" sheets, in Times New Roman 12-Point; this page limit does not include the cover 
sheet and table of contents.  Do not submit any extraneous materials with the proposal like the 
solicitation and any issued amendments. 

B.   PROPOSAL EVALUATION & AWARD: 
  
B.1 Proposals will be evaluated considering the following five evaluation factors: Factor 1: past performance; 
Factor 2: demining and UXO remediation experience; Factor 3:  project management; Factor 4: personnel 
and equipment resources; and Factor 5: price. The award(s) will be made to the offeror(s) whose 
proposal(s) represent the best overall value to the Government. Competing proposals shall be evaluated 
against the requirements of the solicitation in order to assess strengths, weaknesses and associated risks 
and deficiencies. The tradeoff process of evaluation between non-cost/price and cost/price aspects of the 
offerors’ proposals will be used to determine those offers that may result in award of a contract. Implicit 
in the Government’s evaluation and selection process is its willingness to accept other than the lowest 
priced offer or other than the highest rated offer. 
     
B.2  VOLUME I – MANAGEMENT-TECHNICAL PROPOSAL PREPARATION.  The 
Management/Technical proposal shall include the information as described below and shall be presented 
in the sequence listed. 
  
Factor 1 - Past Performance:   
 
For the projects listed under Factor 2, Experience, provide the following information: 
 

 Customer Point of Contact (name, telephone, email) for performance information 
 List the problems encountered and the corrective actions taken 
 List of change orders and circumstances associated with them 
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 Project time duration beyond the original performance period and reasons for increase in schedule 
duration  

 Project cost in dollars beyond the original contract amount and reasons for increase in cost. 
 Safety record and accident report 

 
The offeror may also provide letters of recommendation, references, performance evaluations or other 
evidence of successful performance of the project. 
 
Factor 2- Demining and UXO Remediation Experience:  Demonstrate the experience of the team, 
including sub-contractors, on projects equivalent to the UXO/Demining Investigation and Removal 
project in a combat environment as described in this RFP.  Provide a list of at least four (4) and no more 
than five (5) similar and relevant projects underway or completed in the last four years that best 
demonstrates past experience.  The list of projects shall include the following information:  
 

 Project name and location. 
 Nature of firm’s responsibility (prime or subcontractor). 
 Project owner’s name, address, telephone, email (to be contacted by the Government). 
 Project completion date and duration (estimated if in progress) and discussion of concurrent work 
at multiple job sites. 
 Project cost (survey, investigation, removals, report of clearance) 
 Equipment used for the project  
 Brief explanation that illustrates the capabilities of the contractor or joint-venture and relevant job 
experiences.  

 
Factor 3 – Project Management Plan: The Project Management Plan shall include the following: 

  
 Procedures used to manage the clearance process.  Include a discussion of management of 
concurrent work at multiple job sites. 
 Provide an organization chart and team responsibilities. 
 Quality control and safety management processes. 
 Process to control cost and schedule growth. 
 Interaction process with the Corps of Engineers and the roles that the team members will have in 
dealing with significant issues. 
 Logistics Management – procedures for ordering and timely delivery of construction supplies.   
 Include a plan to support concurrent construction at multiple sites. 

 
Do NOT provide biographical information (resumes or experience of proposed 
personnel) in this section.  Page limit for Factor 3 is fifteen pages. 

 
Factor 4 – Personnel and Equipment Resources Plan:  Provide professional resume data on the 
following individuals who will be key personnel on the project team.  Key personnel identified in this 
section should be senior working-level people who will be involved in UXO/Demining on a day-to-day 
basis, as opposed to departmental level supervisors or executives.  By identifying these personnel, the 
offeror makes a commitment that, barring unforeseen circumstances, they are the personnel who shall be 
assigned to the project.  All key personnel shall have a minimum of eight years of professional 
experience.   
 

 UXO Operations Manager 
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 UXO Site Supervisor 
 UXO Quality Control Manager 
 UXO Safety Officer 
 Level III EOD Specialist 

 
Information to be provided for key personnel should be limited to no more than one page per person and 
shall include: 
 

 Name and title 
 Project assignment 
 Name of firm with which associated 
 Years experience with this firm and with other firms 
 Education degree(s), year, specialization 
 Active registration, year first registered 
 Other experience and qualifications relevant to the proposed project 
   Provide the proposed use of Afghan contractors and labor in numbers or percentages. 

  
Provide equipment resources to be utilized for this project (i.e. offices, shops, warehouses, machinery, 
construction tools, vehicles, loaders, etc.) and other resources (i.e. cooperating companies supplying 
materials and/or services) 
 
B.3  VOLUME II - COST/PRICE PROPOSAL PREPARATION 
 
Proposal Schedule.  Offeror’s shall provide a signed cover letter and complete the Proposal Schedule by 
filling out the pricing data blanks.  An executable Proposal Schedule is included in Section B herein.  
Overhead and profit and all other costs associated with the execution of this project shall be applied 
proportionally to each category and shall not be required to be shown separately.  All costs and prices 
shall be firm-fixed. 
 
Cost/Price Supporting Information.  In addition to the completed pricing schedule, the contractor shall 
provide supporting information in the way of cost breakdowns and assumptions made in determining the 
proposed prices for this project.  

 
B.4  CLARIFICATIONS AND PROPOSAL REVISION: 
 
Clarifications Prior to Proposal Due Date:  In the event that clarifications are required prior to submitting 
the proposal, contact the individuals listed on the solicitation. Any changes made to the solicitation will 
be made via an amendment, which will be disseminated online to all interested offeror’s. 
 
Initial Offer: The Government intends to award a contract on the basis of the initial offers received 
without further discussions or negotiations.  Offers should contain the offeror’s best terms from a cost and 
management standpoint. 
 

--END OF SECTION-- 
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Section M - Evaluation Factors for Award  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2004    
52.217-5  Evaluation Of Options  JUL 1990    
 
 
 

SECTION M 
 

PROPOSAL EVALUATION AND CONTRACT AWARD 
 

PART 1 – GENERAL 
 
 
A.  BASIS FOR AWARD.  The Government intends to make one or more awards for completion of the 
subject project. The awards will be made to the one or more offeror(s) whose proposal(s) represent the 
best overall value to the Government.  
 
B.  PROPOSAL EVALUATION. 
 
B.1  Proposals will be evaluated by a Source Selection Evaluation Board (SSEB).  The SSEB will be 
composed of Corps of Engineers personnel and possibly a customer representative.  The identity of SSEB 
members is confidential and members will not be available for contact or discussion prior to submission 
of proposals. 
 
B.2  Competing proposals shall be evaluated against the requirements of the solicitation in order to assess 
strengths, weaknesses and associated risks and deficiencies. The tradeoff process of evaluation between 
non-cost/price and cost/price aspects of the offerors’ proposals will be used to determine those offers that 
may result in award of a contract. Implicit in the Government’s evaluation and selection process is its 
willingness to accept other than the lowest priced offers.  
 
B2.1 Deficiencies.  A deficiency is a material failure of a proposal to meet a Government requirement or 
a combination of significant weaknesses in a proposal that increases the risk of unsuccessful contract 
performance to an unacceptable level. Examples of deficiencies include a statement by the offeror that it 
cannot or will not meet a requirement, an approach that clearly does not meet a requirement, or omission 
of data required to assess compliance with the requirement. 
 
B2.2  Strengths.  A strength is an aspect of a proposal that appreciably decreases the risk of unsuccessful 
contract performance or that represents a significant benefit to the Government. 
 
B2.3 Weaknesses. A weakness is a flaw in the proposal that increases the risk of unsuccessful contract 
performance.  A “significant weakness” in the proposal is a flaw that appreciably increases the risk of 
unsuccessful contract performance. 
 
B2.4 Mandatory Requirements/Omissions. The technical proposal contains certain mandatory or 
minimum requirements.  Use of words in the evaluation criteria such as “will,” “shall” or “must” indicates 
a mandatory requirement.  Failure to satisfy any mandatory or minimum requirement may result in a 
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determination that an offer is unsatisfactory, as a function of the significance of the omission or 
deficiency. 
 
1.  VOLUME 1 – MANAGEMENT-TECHNICAL PROPOSAL EVALUATION CRITERIA.   
 
1.1  Content 
 
1.1.1  Factor 1 – Past Evaluations/Performance.  Past performance may be evaluated by contacting 
references for indications of customer satisfaction and review of performance evaluations or other 
information provided by the offeror or obtained by the Government.  The evaluators will consider the 
relevance and recentness of the past performance information, as well as the success achieved on past 
projects to determine the rating.  Proposals with the most convincing evidence will receive the highest 
ratings.  In the event that an offeror does not have a record of past performance, a written explanation of 
the reasons why no record is available is requested.  In the case of an offeror without a record of relevant 
past performance or for whom information on past performance is not available, the offeror will not be 
evaluated favorably or unfavorably on past performance.  A neutral rating with unknown risk will be 
assigned.  

 
1.1.2  Factor 2 – Demining and UXO Clearance Experience.  Demining and UXO Clearance 
Experience.  The Government will evaluate the experience of the contractor and the proposed team, 
including subcontractors, on projects similar to that described in this RFP which use the UXO/Demining 
investigation and removal processes.  A contractor will receive a higher rating if they demonstrate 
experience and successful past performance on projects listed in Factor 1, with at least four (4) similar 
relevant large-scale (up to 2.5 million square meters) demining projects in a combat environment; 
experience with working multiple sites; experience with multiple onsite pieces of armored mechanical 
equipment, such as armored front-end loaders, excavators, and mechanized armored rolling capability 
with detonation trailers; experience with mine labs detectors, broad loop detectors, and hand-held 
magnetometers for sub-surface detection, with capability of detection down to one meter depth or more 
for debris laden sites; and compliance with International Mine Action Standards (IMAS), Afghanistan 
Mine Action Standards (AMAS), and US Department of Defense, and US Army Corps of Engineers 
standards, including the Corps of Engineers Safety and Occupational Health Manual, EM 385-1-1,. The 
contractor should demonstrate UXO/Demining investigation and removal experience in Afghanistan at 
multiple sites.    

 
1.1.3  Factor 3 – Project Management Plan.   
 
The Government will evaluate and rate the project management plan, including the team structure and 
responsibilities of team members; the management approach for the clearance process, including effective 
coordination between UXO/Demining teams and security personnel; the quality control process; and the 
level of clearance proposed for sites.  The Government will evaluate the offeror’s plan to control quality 
throughout the investigation and removal phases of the project and the ability to minimize time growth 
due to changes, unforeseen circumstances and delays.  Proposals with the most convincing evidence will 
receive the highest ratings.   
 
The Government will evaluate issue resolution processes, and the offeror’s commitment to control cost 
growth by maintaining the project budget during investigation and removal; reviewing cost control 
systems and procedures; developing cost savings proposals; developing plans to minimize cost overruns; 
and planning to maximize user requirements while minimizing or maintaining costs.  The evaluators will 
rate the offeror’s commitment to interact with the Corps of Engineers and the roles that the team members 
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will have in dealing with site condition changes, resolving potential delays, attending progress meetings 
and facilitating contract completion and closeout.  Proposals with the most convincing evidence will 
receive the highest ratings.  Offerors which deviate from RFP specifications or requirements may be 
considered weak or deficient. 
 
1.1.4  Factor 4 – Personnel and Equipment Resources.   

 
Personnel.  The Government will evaluate the qualifications and experience of the proposed project key 
personnel and the commitment to participate in this project.  Contractor personnel shall also have in 
country or onsite trained manual de-miners, mine detection dogs and handlers, qualified medics, certified 
EOD personnel, and other ancillary support as required to complete the Task Orders in accordance with 
IMAS, AMAS and DoD standards.   Contractors with similar resources will receive a higher rating than 
those with dissimilar or non-relevant project experience.  Proposals with the most convincing evidence 
will receive the highest ratings. The contractor’s utilization of Afghan personnel will also be evaluated. 
  
The Government will evaluate the adequacy of the offeror’s proposed personnel and other 
resources to successfully complete the project.  Proposals with the most convincing evidence 
will receive the highest ratings. 
 
The contractor must discuss their intent or plan to utilize local labor and subcontractors when 
replying to evaluation factors. 
 
Equipment Resources.  The Government shall evaluate the adequacy of the offeror’s equipment 
resources to determine successful project completion.  
 
1.2  Format.  Proposal will be evaluated based on adherence to format requirements of Section L, 
Proposal Preparation. 
 
2.  VOLUME II - COST/PRICE PROPOSAL EVALUATION.  A price analysis will be conducted.  
The price shall be included as a specific evaluation criterion in every source selection; however, price will 
not be scored.  Review of contractor price data will consist of analysis to determine that prices are fair and 
reasonable, responsive and responsible. The Government will evaluate the completeness and 
reasonableness of each offeror’s proposal using the cost or pricing information as well as the 
accompanying written descriptions pertaining to methods, techniques, approaches, assumptions, etc., that 
offerors provide along with offerors’ cost/fee proposals for the sample tasks involved.  Completeness will 
be determined by comparing the items contained within an offeror’s price proposal with the 
Government’s estimate. Reasonableness will be determined by comparison of an offeror’s proposed 
prices against each other and the Government’s estimate.  Since the Government’s evaluation of the cost 
proposal will represent a portion of the total evaluation, it is possible that an offeror might not be selected 
for an award because of unreasonable, unrealistic, incomplete, inaccurate, non-current cost proposal 
information.    Offerors are cautioned to make all accompanying written descriptions complete, clear and 
understandable.  The Government will not be responsible for any misunderstandings concerning the basis 
for costs proposed by an offeror that results from that offeror’s failure to provide written descriptions that 
are clear, complete and easily understood. 

 
C.  METHOD OF PROPOSAL EVALUATION 
 
C.1  Proposals will first be reviewed to determine if they contain the required minimum procurement and 
technical data.  Incomplete proposals may be eliminated.  All forms shall be filled in and all requested 
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data must be provided. 
 
C.2  In evaluating the proposals, the Government will consider the following five evaluation factors: past 
performance, demining and UXO remediation experience, project management plan, personnel & 
equipment resource plan, and price. The Government will evaluate the offerors’ proposals in such a 
manner as to assign adjective ratings for the first four factors.  The Government will not assign adjective 
ratings to the fifth factor or its associated subfactors but will evaluate whether the cost and pricing 
portions of the proposals are complete and reasonable.  
 
C.2.1  The four non-pricing factors: past performance, demining and UXO remediation experience, 
project management plan, and personnel and equipment resource commitment, will be evaluated on a 
best-value basis.  They are listed in descending order of importance.  The four non-cost/pricing factors, 
taken as a group, shall weigh significantly more than the price factor in the evaluation and selection 
process. 
 
C.2.2  In evaluating proposals and making the awards, the Government is more concerned with obtaining 
superior non-pricing features than with making awards at the lowest price.  Stated another way, the 
Government prefers to select offerors with superior past performance, experience, project management, 
and personnel & resource commitment for the type of work involved rather than to select offerors with 
relatively small price savings but with much less advantages in their non-pricing potential. 
 
C.3  Mandatory requirements and non-mandatory requests for information:  There are contained within 
the non-pricing factors to be rated certain mandatory or minimum requirements.  Failure to satisfy any 
mandatory or minimum requirement may result in a determination that an offer is unsatisfactory, as a 
function of the significance of the omission or deficiency.  (Minor omissions or deficiencies with respect 
to mandatory requirements shall be noted as disadvantages in the evaluation process.)  A final 
determination by the Government’s Source Selection Authority (SSA) that an offer is unsatisfactory 
means that an award to the offeror involved, without correction first being made, cannot occur.  
Corrections are normally made only as a part of discussions.  The Government makes no representation as 
to whether discussions will or will not be held.  Any decision in regard to the matter of discussion will be 
at the sole discretion of the SSA.  Use of words in the evaluation criteria such as “will,” “shall” or “must” 
indicates a mandatory requirement.  Failure to comply with non-pricing or pricing requirements that are 
annotated with words such as “should” or “may” might result in a lowering of an offeror’s non-pricing 
ratings involved or may have significant effect upon an offeror’s price evaluation, the precise nature of 
the circumstances involved being the determining factors. 
 
C.4  Conduct of discussions:  Offerors are informed that the Government does not intend to conduct 
discussions as a part of the evaluation and selection process.  However, the Government reserves the right 
to conduct discussions if it is determined by the Government’s Source Selection Authority to be in the 
best interests of the Government to do so.  Therefore, offerors are cautioned to provide all the information 
required and requested by the solicitation at the time of its initial proposal submission. 

 
C.5  Non-Pricing Evaluation Factors and Sub-factors:  Any information that an offeror desires to be 
considered in the non pricing evaluation of a given factor must be included within the distinct sections of 
the offeror’s non pricing presentation for that factor.  Failure of an offeror to comply with this instruction 
may result in the information presented not being evaluated for the non-pricing factor that was intended 
by the offeror.  This in turn might result in lower evaluation ratings being assigned, and a fewer number 
of strengths and more weaknesses being identified, which might also affect the selection process.  Such 
failures as the result of an offeror not following this instruction will be the sole responsibility of the 
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offeror and not that of the Government.  All non-pricing evaluation criteria shall be evaluated using 
reasoned judgment that results in the assignment of adjective ratings (e.g., from high to low: excellent, 
good, satisfactory, marginal, or unsatisfactory).  Proposals that are determined to be non-responsive 
(lacking in mandatory information) will be determined to be unacceptable.  In addition, risk evaluations 
will be made based upon the adjective ratings of (low risk, medium risk, or high risk).   

C.5.1  Offerors are cautioned to explicitly explain which of its offices will be responsible for the various 
areas of interest to the Government that is addressed in the subfactors described below.  Failure to 
explicitly describe how these areas of interest will be accomplished, and by whom, in the offeror’s 
organization may result in lower ratings or additional weaknesses and associated risks.   
 
C.5.2  Offerors that are joint ventures or partnerships should clearly describe the separate roles to be 
performed by the participants in those joint ventures or partnerships regarding the technical capabilities.  
Offerors that have major subcontractors should be clearly identified so that the subcontractors are clearly 
made known to the Government at the time proposals are submitted.  The Government will take note of 
the past performance, demining and UXO remediation experience, project management, and personnel 
and equipment resources plan of these subcontractors but to a much less favorable degree than the 
Government would if those same subcontractors were members of a joint venture arrangement.  There is 
an exception to this rule: if the offeror convincingly demonstrates that a particular major subcontractor 
has had a long term contractual relationship with the offeror (to include only one member of a joint 
venture) then the Government will give greater weight to that subcontractor’s past performance, demining 
and UXO remediation experience, project management, and personnel & resource commitment 
contribution to the offeror’s organization.  The Government considers so-called “teaming arrangements” 
as being similar to prime-subcontractor arrangements.  If a participant in a teaming arrangement is not to 
be a signatory to the contract with the Government then the Government considers that non-signatory 
participant as a subcontractor to the prime contractor offeror.  In such a case, the Government will 
conduct its evaluation accordingly.   However, if the offeror’s designer(s) are either a part of teaming 
arrangement or simply subcontractor(s) to the offeror then the Government will evaluate the designer(s) 
as if it were a full member of a joint venture as far as technical capabilities and past performance are 
concerned. 
 
C.6 The Government may reject any or all proposals and waive minor irregularities in proposals. 
 
D.  SELECTION and AWARD.  Award will be made to the offeror that, in the judgment of the 
Contracting Officer, is the Best Value to the US Government, price and other factors considered. 
 
 

--END OF SECTION-- 
 


